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1 Introduction
1.1 General

This document describes Procurement Technical Specification (PTS) of Electrical Panels to be
supplied for cars under the ‘BANGALORE METRO RAIL PROJECT (5RS-DM) - PHASE-2, 2A &
2B (318 cars) contract.

The Electrical Panels shall comply in all respects with ‘BMRCL 5RS-DM’ Employer's
Requirements General Specification (ERGS) and Employer's Requirements Technical
Specification (ERTS).

BMRC 5RS-DM - 318 cars contract is of 6-Car train-sets to be operated on the following 3
lines/corridor,

SI Lines/Corridor Distance | Number of 6-car | Grade of | Signaling
No. (km) Train sets (Cars) Automation | system
1 Line-6 21.5km | TS#16 (96 cars) GoA2/GoA4 | CBTC

(Kalena Agrahara — IIMB-
Nagavara)
2 | Phase 2A 19.8 km | TS#21 (126 cars) GoA2/GoA4 | CBTC
(Central silk board junction
— K.R. Puram)
3 Phase 2B 38.4 km | TS#16 (96 cars) GoA2/GoA4 | CBTC
(K.R.Puram -
Kempegowda International
airport)

The trains may have to be operated in GoA2 modes with Driver/attendant during initial phase of
the project and shall finally be upgraded to GoA4 (UTO) mode.

Subcontractor shall be responsible for all works required in this PTS with regard to Design,
Development, manufacture, supply, testing, training, delivery and commissioning.

The configuration of train formation is as follows.
*DMC -TC -MC -MC -TC - DMC* - 6 car train formation
DMC: Driving Motor Car,

MC: Motor Cair,

TC: Trailer Car

* : Front Automatic Coupler (FAC)
: Semi-Permanent Coupler (SPC)

AT B R

All DMC, MC and TC supplied under this contract shall be totally interchangeable with all other
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DMC, MC and TC respectively, supplied under this contract, without modification.

Each DMC shall be provided with Automatic couplers without electric head, at the front end of the
train. The other end of DMC and either ends of TC & MC shall be equipped with semi-permanent
couplers.

BEML shall carry out all required works and activities as contractor for ‘ BMRCL 5RS-DM’ project
while the subcontractor shall be responsible for all works required in this PTS with regard to
Design, Development, manufacture, supply, factory acceptance, testing and commissioning of
Electrical Panels and shall be responsible for supporting the BEML activities as contractor for
‘BMRCL 5RS-DM’ Project.

The scope of work shall include all items of work which may be required to meet the performance
requirements, trouble free and efficient operation of trains and meeting the best international
practices even if not specifically mentioned in the tender specifications as specified in ERTS 1.1.7
As per ERTS 1.1.3 The scope of supply shall also include:

To provide final drawings and other any documents required for review and acceptance by the

Project Manager.

To provide supporting information including samples for design development items
such as mock-ups, studies and reports.

Preparation of documents for obtaining approvals by Employer from the appropriate statutory
authorities.

1.2 Climatic and environmental Conditions (ERTS clause 2.1)

The BMRCL cars shall operate reliably and safely under Bangalore climatic and Environmental
conditions as per ERTS 2.1 shown in the following Table-1. Accordingly, the Electrical Panels shall
be designed to operate with satisfactory performance under the following climatic and
environmental conditions.

Description Limiting Values

Maximum ambient temperature 42°C

(Refer note1 below)

Minimum temperature 8°C

Humidity (Refer note 2 below) 92% saturation during rainy season

Rain occurs generally from May to October.

Rainfall Average annual rainfall is approximately 1065mm.
Maximum rainfall in any 24h period is 178mm.

Atmosphere during hot season Extremely dusty including bird feathers

Maximum wind Speed 125 km/h

S02 level in atmosphere 6.7— 80 mg/ m®

NOx level in atmosphere 16 - 80 micro g/m3

Respiratory  Suspended Particles

Matter in atmosphere (RSPM) 49 - 120 micro g/m3
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Total Suspended Particles Matter in .
atmosphefe (TSPM) 111 - 360 micro g/m3
Altitude 1000 m

All underground stations will be fully airconditioned.
Conditions in stations Above ground stations will have air-conditioning for

certain designated rooms only.

Table-1
Note:

. The temperature of the metal surfaces of the vehicles when exposed directly to the sun, for long
periods of time, may be assumed to rise to 60°C.

. Any moisture condensation shall not lead to any malfunction or failure.

1.3 Environmental Conditions in Tunnel:

i) Tunnel ventilation is achieved primarily by the movement of vehicles inside the tunnel under
normal working conditions. The relief of the piston effect generated by the train is achieved by
means of draft relief shafts. Tunnel ventilation fans installed at each end of each station will be
used to provide supplementary ventilation at times of high temperature, and under congested
traffic or emergency conditions. These fans will provide reversible airflow and will intake from, and
exhaust to the outside through ventilation shafts. The maximum design temperature inside the
tunnel is expected to be 46°C under normal as well as congested conditions.

ii) Under emergency conditions of tunnel fire, the tunnel ventilation system will be used for smoke
extraction by operating tunnel fans in push-pull mode. The allowable maximum temperature inside
the tunnel during such smoke extraction will be below 60°C.

i) Track-way exhaust systems will be provided to extract a portion of train-generated heat while
the train is within the bounds of a station. During normal conditions, under platform exhaust as
well as over-track-way exhaust fans will operate. In addition, control of these fans shall be possible
during congested and emergency conditions for the purpose of aiding tunnel ventilation and
providing additional smoke removal capability for the station and tunnel. During emergency fire
conditions within a station, the station air handling system will be operated to supplement smoke
removal.

iv) Tunnel walls may be wet and seepage water will normally be present in the invert. Rolling Stock

supplied must therefore be capable of withstanding the effects of seepage and continue to operate
in such wet and humid conditions.

1.4 Line Characteristics

)

a) Length of Line-6 from Kalena Agrahara to Nagavara is 21.5 Km
b) Length of Phase 2A (Central silk board junction — K.R.Puram) is 19.8 km
c) Length of Phase 2B (K.R.Puram — Kempegowda International airport) is 38.4 km.

ii) Station name, number, location, inter distance, platform location, line profile, gradient and
curves radius are given in Appendix- E of ERTS document.

iii) Presently, trains of East-West Corridor and North-South Corridor of Phase-l are being
maintained in Baiyappanahalli and Peenya depot respectively. In future, the trains which will
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operate on East-West Corridor shall be maintained at Whitefield and Challaghatta depots (new
depots). Baiyappanahalli depot will provide the maintenance facilities for trains operating on
Phase 2A line and trains operating on Phase 2B line shall be maintained at Airport Depot (new
depot). Trains which will operate on Line-6 shall be maintained at Kothanur depot (new depot).

1.5 Track Structure Parameters (ERTS clause 2.3)

The Track Structure Parameters for At-grade, Elevated and Underground Corridors are shown in

Table-2.
Elevated and At-grade Corridor Underground
Description Ballasted Ballasted less | Ballasted less
(DFF) (DFF)
Track Laying Gauge 1435 mm

Rail Type (Main line)

UIC 60 Head hardened (1080)

Rail Type (Depot) UIC 60 (880)

Rail profile 60E1 (UIC 60) 60E1 (UIC 60) 60E1 (UIC 60)
P 880 grades 1080 grade HH 1080 grade HH

Indication of Rail 1in 20 1in 20 1in 20

Rail Seat spacing, Main line 650 mm + 10 mm 650 mm + 10 mm | 700mm+10m

Sleeper Spacing (Depot) 650mm +20mm 650mm +20mm 650mm +20mm

Ballast Cushion Depth (Depot) | 250mm 250mm 250mm

Standard Rail length 13m and 18m 13m and 18m 13m and 18m

Rail panel lengths Long welded rails Long welded rails | Long welded rails

Minimum Radius of curvature Depot — 100m 120m with grade 200m with grade

compensation compensation

Minimum Turn Out .

Radius (Main Line) 1in7,R-140

Minimum Turn Out .

Radius (Depot) 1in7,R-140

Max. Cant Permissible 125 mm 125 mm 125 mm

Max. Cant Deficiency

Permissible 100 mm 100 mm 100 mm

Max. permissible Cant Gradient 1in 440 11in 440 1in 440

Turn-out Speed: Turnout

(Main line) (1 in 9) R-300 45 km/h 45 km/h 45 km/h

Turn-out Speed: Turn-out

(Main line) 1 in 7, 25 km/h 25 km/h 25 km/h

Tumn-out Speed: Scissors 25 km/h 25 kmih 25 km/h

(Main line)

Turn-out Speed: In Depots 25 km/h 25 km/h 25 km/h

Maximum Gradient (Main o 4% 4%

Line) 4% (compensated) (compensated) (compensated)
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Minimum vertical curve
radius crest 1500m 1500m 1500m
\é\lﬁlrc\lleer;mg of track Gauge on Upto 9 mm for curves sharper than 500m radius
Structural gauge and Refer to appendix E of this document for typical sections
passing clearance in straight
Tunnel Profile Drawings showing section of cut and cover and bored

tunnel in the Underground sections and details of

various equipment/Electrical Panels etc. located therein are

mentioned in are enclosed in Appendix E of ERTS document
Line profile The drawings showing the line profiles of all corridors

are enclosed in Appendix E of ERTS document.

Table-2

Note: For detailed Track Tolerance details refer ERTS section 2.3.2 & Table 2.3 and principle
details Platform Interfaces refer ERTS section 2.3.3 & Table 2.4

1.6 Current Collection System (ERTS clause 2.5)

System particulars For all sections and depots

Supply Voltage System 750V DC.

Type of Current collection Thrqugh Third Rail (Inverted Rail) in all
sections.

Through current collector shoes mounted on
the driving motor cars and motor cars

As per para 4.1.1 (a) of chapter 4 of SOD
(December 2015)

Current Collector

Minimum height from rail level to
Current collecting surface of the
conductor rail

Maximum height from rail level to
Current collecting surface of the

As per para 4.1.1 (b) of chapter 4 of SOD

. (December 2015)
conductor rail
Minimum distance of Centre line of the | As per para 4.1.2 (a) of chapter 4 of SOD
Conductor rail and track centre (December 2015)
Maximum distance of Centre line of the | As per para 4.1.2 (b) of chapter 4 of SOD
Conductor rail and track centre (December 2015)
Nominal Voltage 750V DC
Minimum Voltage 500V DC
Maximum Voltage 900V DC
Occasional maximum voltage 950V D.C
Occasional maximum voltage during 1000 V D.C

regenerative braking
Voltage for guaranteed performance 725V DC.
Table-3

Typical third rail schematic, gauge and dimensions are given in Appendix E of ERTS.
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2. Definitions and Abbreviations

The following definitions and abbreviations are applicable to the PTS.

2.1 Definitions

The following definitions and abbreviations are applicable to the PTS.

“BMRCL” means the Employer for the Mass Rapid Transport System (MRTS) for Bangalore

“BMRCL’s Representative” mean such persons appointed by BMRCL to act as engineers for the
purpose of the MRTS.

“BEML” means the Customer to procure the Electrical Panels for BMRCL 5RS-DM contract.

“Subcontractor” means the subcontractor of Electrical Panels to BEML for 5RS-DM BMRCL
Project.

“ERGS” means Employer’s Requirements-General Specification of 5RS-DM_BMRCL contract for
BMRCL Metro Project

“ERTS” means Employer’s Requirements-Technical Specification of 5RS-DM BMRCL contract for
BMRCL Metro Project

“PTS” means BEML'’s Procurement Technical Specification.
"GTC" General Terms & Conditions of BEML for the procurement of the Propulsion system

"Engineer / Project Manager / BMRCL's Representative " means any person nominated or
appointed from time to time by the employer to act as the Engineer / Project Manager for the
purpose of the contract and notified as such in writing to the contractor.

"Engineer's / Project Manager’s Representative” means any assistant of the Engineer / Project
Manager appointed from time to time by the Engineer.

2.2 Abbreviations

ATC: Automatic Train Control
BMRCL: Bangalore Metro Rail Corporation Limited
EMC:Electro-Magnetic Compatibility

EMI: Electro-Magnetic Interference

FAI: First Article Inspection

ERTS: Employer's Requirement Technical Specification
ERGS: Employer's Requirement General Specification

GCC:General Condition of Contract

GTC: General Terms and Conditions.
LRU: Least Replaceable Unit

MDBF: Mean Distance Between Failures
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MDBCF: Mean Distance Between Component Failures
MDBSF: Mean Distance Between Service Failures
MTTR: Mean Time To Repair

PIS: Passenger Information System
PTS: Procurement Technical Specification
SCC: Special Condition of Contract

SOD: Schedule of Dimension

TCMS: Train Control and -Management System
N/A: Not Applicable

TBD: To Be Determined

PDR: Preliminary Design

FDR: Final Design

GoA: Grade of Automation

UTO: Unattended Train Operation

For further abbreviations, please refer to ERTS APPENDIX C (ERTS 23)

3. Precedence of Documents

The PTS shall be read in conjunction with the General Terms and Conditions (GTC) of
tender, ERGS, ERTS.

To the extent that any provision of the PTS is inconsistent with any provision of the Commercial
Specification, the provisions of the General Terms and Conditions (GTC) shall prevail.

To the extent that any provision of GTC is inconsistent with any provisions of the GS and TS, the
provisions of GTC shall prevail.

In the event of any conflict between requirements of particular parts of this PTS, the Subcontractor
shall seek clarification from BEML.

Order of precedence | Document Title
1 BMRCL 5RS-DM_ERTS
2 BMRCL 5RS-DM _ERGS
3 GTC
4 PTS

This PTS shall in no way relieve the subcontractor from any requirements specified in the ERTS
and ERGS.

The complete requirements are those found in the above documents. It shall be the
subcontractor’s responsibility to ensure that equipment, documentation and services furnished
against this PTS are in full compliance with all the above documents.
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Also, in the event of any conflict among the requirements of particular parts of the PTS, ERTS
and ERGS, the subcontractor shall seek clarification with BEML prior to making a contract. After
making a contract, the subcontractor shall comply with BEML'’s Interpretation for any
discrepancies.

4. Qualifying Criteria for subcontractor and Vendor approval
4.1 Proven Design

The proposed Electrical Panels by the sub-contractor against this PTS shall satisfy the “Proven
Design” clause 5.1.2 of ERTS.

Proposed Electrical Panels shall have been in use and have established their satisfactory
performance and reliability on at least three mass rapid transit systems in commercial / revenue
service over a period of three years or more (in each MRTS) either outside the country of origin
in three different countries or in MRTS in India. Electrical Panels used in existing Rolling Stock in
MRTS in India do not get automatically qualified for use unless specifically approved by the Project
Manager for this project. If required by the Project Manager, Subcontractor shall provide certificate
of satisfactory performance for a period of three years or more from the Metro operators.

The subcontractor shall manufacture and supply the Electrical Panels only from such
manufacturing units that have supplied the Electrical Panels that fulfill the proven design
requirements as above. (Refer ERTS clause 5.1.2).

4.2 Qualifying Criteria (ERTS Clause 5.1.2)
The subcontractor shall meet the qualification criteria as per ERTS 5.1 Proven design.

The subcontractor should be an OEM and should have carried out design and manufacturing of
sub-assemblies and those sub-assemblies proposed for Electrical Panels shall be state-of-art &
of proven design and have been in use and have established their satisfactory performance and
reliability on at least three mass rapid transit systems in revenue service over a period of three
years or more (in each MRTS) either outside the country of origin in three different countries or in
an MRTS in India. Proposed Electrical Panels should have been in service during the preceding
three years or more in respect of Electrical Panels in similar metro system. To this effect, the
subcontractor shall submit purchase order copies and satisfactory performance reports from the
customers / Metro Corporations along with the technical offer.

Electrical Panels used in existing rolling stock of an MRTS in India do not get automatically
qualified for use unless specifically approved by the Engineer for this project. If required by the
Engineer, subcontractor shall provide certificate of satisfactory performance for a period of three
years or more from the Metro operators. Where similar sub-systems of a different rating are
already proven in service as per the above criteria then the design shall be based on such sub-
systems.

Electrical Panels shall be procured from the approved vendors and sourced from only such
manufacturing units that have supplied the sub-systems that fulfill the proven design requirements
as above. The contract envisages commencement of manufacturing only after completion of pre-
final design. Accordingly, the number of years in revenue service and operation for the above
requirements shall be calculated as on the contracted Key Date No. 3.1 corresponding to 'Pre-
Final Design Completion.
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(v) The subcontractor shall have established International Quality systems and certification like 1ISO
9001/ISO 14001/IRIS. The subcontractor shall submit supporting documents in this regard.

(vi) The subcontractor shall undertake to provide support during Installation, Testing & Commissioning,
service trials, revenue service and DLP period either by themselves or through sister company or
a partner in India. The subcontractor shall submit detailed proposal in this regard.

(vii) The sub-contractor shall provide all the required documents for obtaining the vendor approval for
Electrical Panels as per ERTS 5.1.5.

(viii) The subcontractor shall ensure availability of components used in Electrical Panels for a period
of 15 years from the last date of taking over of whole of Works.

(ix) The subcontractor shall submit Inspection & Test Plan / Quality manual.

(x) The subcontractor shall extend support of positioning subcontractor’s staff in Depots of Bangalore
for meeting DLP obligation to carry out technical / wiring modifications in Electrical Panels.

4.3 Vendor approval (ERTS Clause 5.1.5)

Vendor approval from BMRCL is mandatory for all Electrical Panel suppliers. Accordingly, the
request for Vendor approval with all relevant references and details as per Vendor approval format
(Refer Annexure-1) shall be submitted along with the technical offer, Company profile, Product
range and the organization structure. The acceptance of the technical offer is subject to approval
of the Vendor by BMRCL based on the vendor approval details submitted by the subcontractor.
Refer ERTS 5.1.5 for complete information.

It shall be obligatory for the Contractor to obtain Notice of No Objection from the Project Manager
for the selection of the sub-contractor and vendors for all items of work, even if the name of the
subcontractor and vendor is named in the Contractor’'s Proposal and the works to be done
including purchase of materials and equipment’s is in accordance with the Standards specified in
the Contract. List of items for which Project Manager’s approval of vendors is obligatory shall be
proposed by the Contractor during preliminary design (well before finalising the vendors), which
will be reviewed for approval by the Project Manager. On submission of the list by the Contractor,
the Project Manager may direct the Contractor to include other items for which vendor approval
shall be mandatory.

The request for vendor approval shall be comprehensive with all relevant references and details
establishing their compliance to the specified conditions. Along with the vendor approval proposal,
a commitment from the proposed vendor shall also be submitted that in case of any future
procurement action by Employer, they shall quote directly to Employer.

4.4 Indigenization (ERGS Clause 1.3)

The subcontractor shall make efforts to source maximum number of equipment and materials from
India and Electrical Panels to be indigenized to meet the required performance requirements and
quality standards and facilitate ease in maintenance and easy availability of spares of Electrical
Panels.

To facilitate ease in maintenance and easy availability of Electrical Panels, BEML/ BMRCL is keen
in standardization and expects subcontractor to make efforts to manufacture in India and materials
from India.
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Employer’s Requirements-General Specifications shall be indigenized and sourced from India to
meet the required performance requirements and quality standards.

Subcontractor shall choose their partner in India or open a wholly owned subsidiary in India for
manufacturing of indigenized items. Subcontractor shall arrange granting of unqualified licenses
to their chosen Indian partners to manufacture and sell such indigenized items for other than
BMRCL 5RS-DM contract requirements also.

During vendor approval stage, the subcontractor shall also submit a commitment that in case of
any future procurement action by BMRCL, they shall quote directly to BMRCL.

Subcontractor shall submit comprehensive proposal indicating details of the Indian Partner(s), the
place of manufacture in India, work schedule etc. within six months of the Commencement date
for approval by the BEML/BMRCL. Maintaining quality standards, ensuring performance
requirements and timely delivery shall be the sole responsibility of the subcontractor.

5 Scope of Supply and Work (Hardware)
5.1 General

Subcontractor shall design and select the components of each panel in accordance with the
drawings provided by BEML. Subcontractor shall provide all components of Electrical Panels
(EDB Panel for DMC Car, MCB Panel for DMC Car, EDB Panel for TC Car, BCB Panel for TC
Car, EDB Panel for MC car) to BEML in pre-wired condition. The Subcontractor shall provide all
the Electric Boards/Panels but not limited to as per the scope of supply given in the Cl. No.5.2 &
5.3 of this PTS.

If the components are used incorrectly, the subcontractor shall, at his own expense, take whatever
action is deemed necessary, such as, rectification, readjustment or design changes to the
satisfaction of the BEML and BMRCL. The subcontractor shall consider TS 18, for design of each
board and purchase of Electrical / Electronic components.

The specification, quantity and location etc., of components such as Relays, Contactors,
MCB, TB'’s etc., provided in the BOM of the drawings will undergo change during review of
Proto train & design document by BMRCL. The subcontractor shall absorb those design
changes without any additional cost to BEML.
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Subcontractor shall consider ERGS & ERTS of BMRCL 5RS-DM project during design of the
Electrical Panels. The Subcontractor shall provide, as a minimum, the following:

5.2 Scope of Supply for Electrical Panels

The list of Electrical Boards/Panels to be supplied by sub-contractor for BMRCL 5RS-DM is as
per Table-l below:

DRAWING QTY/CAR
Sl. No. NUMBER ITEM DESCRIPTION DMC TC MC
1 507-21773 EDB PANEL (DMC CAR) 1 No. - -
2 507-21777 MCB PANEL (DMC CAR) 1 No. - -
3 507-21774 EDB PANEL (TC CAR) - 1 No. -
4 507-21775 EDB PANEL (MC CAR) - - 1 No.
5 507-21776 BATTERY CONTROL BOX (TC CAR) - 1 No. -
Table -1 List of Electrical Panels
Total
S/ DRAWING -
N NUMBER DESCRIPTION quar!tlty
required
a. All Electrical monitoring, control and protection panels.
1 507-21773 EDB PANEL (DMC CAR) 4 nos
2 507-21777 MCB PANEL (DMC CAR) 4 nos
3 507-21774 EDB PANEL (TC CAR) 4 nos
4 507-21775 EDB PANEL (MC CAR) 4 nos
5 507-21776 BATTERY CONTROL BOX (TC CAR) 4 nos
Table -2 List of Unit Exchange Spares (As per ERGS 14.5.7 Attachment-4)
Total
S/ DRAWING .
N NUMBER DESCRIPTION quan_tlty
required
507-21773 EDB PANEL (DMC CAR) 1 No.
2 | 507-21777 MCB PANEL (DMC CAR) 1 No.

Table -3 List of items required for Simulator
* Set' - means '6-Car Train Set’'
5.3 Guideline Components of Electrical Panels

The components used for similar type car are described below. After detailed circuit diagram,
Electrical Panels and the components may require to be changed accordingly. But the
components, described below, can be guideline components to design Electrical Panel for BMRCL
5RS-DM contract.

1) Common components
Following components were used in common.
- Name Plate
- Cable Bar
- Cables
- Handle
- Mounting Support
- Painting
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- Earth Pad
- Fixing Hole Pad
- Accessories

2) Electrical Boards

Sl. No. | COMPONENTS

MCBs

AUXILIARY SWITCH
RELAYS

CONTACTORS

TIMER RELAY & SOCKETS
INDICATORS
CONNECTORS
ELECTRICAL OUTLET
TERMINAL BLOCKS

FUSE

RESISTOR

ANY OTHER COMPONENTS REQUIRED

ol a|ele|N|oja|s|win| =

The components described above are just guideline components to select the
components for BMRCL 5RS-DM contract.

The subcontractor shall provide all components related to the Electrical Panels, but not limited to,
the following.

1.

2.

All components to meet the performance requirements of the Electrical Panels

Complete tools, Hardware, Facilities, Jigs, Fixture diagnostic etc. for whole Electrical Panels
shall be in line with contractual & Engineers Requirement.

Enclosures & Mounting arrangements has to be provided by the subcontractor for all
equipments supplied by subcontractor.

Cables between equipments:

i.  Subcontractor shall supply the cable harness with the heat shrink tube, protective
jacket, numbering tube, bundle name-tag, strain relief bushings, ferrules for
terminal block and in case of lead cable, the brackets for fixing cable and
fasteners must be supplied by the subcontractor.

i. Cable Number/Tagging must be under transparent heat shrinkable tube and
should have a life of 35 years. Same is also applicable for Name Plate or Name
labels.

All connectors & its mating connectors, Pins, Hood, Gland etc., for car body side wiring shall
be supplied by the subcontractor.

The connector, terminal blocks, relays, indicators, contactors, MCB’s and other items shall
be from OEM as per BEML drawings.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

Mating connectors for vehicle side with all pins even if pin is not used, back shells and
accessories shall be supplied by the subcontractor.

Non-screwed and self-locking type connectors for complete system shall be ensured.

Earth pad / stud and fasteners for fastening (preferably which suits to M6 and 6 sq. mm.
cable)

Name plates or Name Labels

Rubber (packing or gasket) for the water-tightness when the subsystem or components are
installed shall be supplied by the subcontractor.

The subcontractor shall provide one full set of connectors and its contacts as mounted on
the equipments for each car-type (DM, T & M cars) to carry out vehicle level voltage
withstand test at BEML factory.

The Cable markers provided shall be fire retardant heat shrinkable type. The cable markers
shall be protected against fading by providing Fire retardant heat shrinkable clear sleeve.

The subcontractor shall position the DLP & commissioning spares at BMRCL depot. The
sub-contractor shall submit along with the tender, the list of DLP & commissioning spares
for approval of BMRCL.

The ratings and make of MCBs, Relays and Contactors to be submitted for approval of
BEML / BMRCL for operation with dust proof box based on the de-rating factors of
temperature and proximity.

The cables required for manufacture of the above Electrical boards will be supplied by
BEML to the subcontractor.

All cable accessories shall conform to EN45545, HL3 standard.

Painting specification & process wherever applicable shall be as per the approved Painting
Specification provided by BEML.

The Gold pin contacts to be provided for all shield cables (core + shield).

All size of cables should be properly crimped with suitable crimp pins at MCB’s, Relays,
Contactors, Connectors Diode Terminal Block, Resistor Terminal Block & Terminal Blocks.

Based on the cable sizes (for cable entering to the EDB panel from Train side), suitable
Glands to be provided at bottom of the Panel.

To accommodate more cables & to avoid cable insulation damage, the connector Glands
(plastic with EN45545, HL3 complied) to be provided with suitable max inner diameter size.

Cable bunches shall be segregated into small bunches to avoid cable bunches touching the
door edge while closing the door and ensure that EDB panel door to be closed smoothly
without any extra effort.
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24. Subcontractor to ensure that Cable bunch do not touch the Relays/Components/Panel Edge
after doors are closed.

25. Cable routing / installation shall be followed as per EN 50343 standard.
26. Material & Workmanship shall be followed as per ERTS chapter-18.

27. Sub-contractor shall be responsible to carry out EDB Wiring modification at BEML
factory/Depot at any stage and necessary cable accessories, Pins etc., required for
modification to be provided by sub-contractor.

28. Sub-contractor shall provide Torque list details for the items used inside the Electrical
Panels.

Those components, systems and assemblies which require routine maintenance,
frequent attention or unit replacement, shall be easily accessible for in situ
maintenance as per ERTS clause 19.4.3. Hence, it’s the responsibility of supplier to
maintain sufficient quantity of DLP spares at all depot until the end of DLP period.

All information and contact details of the sub-suppliers shall be provided to contact the sub-
suppliers after expiry of warranty.

5.4 Warranty

The subcontractor shall be responsible for any defect or failure of equipment’s provided in
the cars, due to defective design, material or workmanship during warranty period.

The warranty period of special tools, test and diagnostic equipment, maintenance and unit
exchange spares shall be as per GS of BMRCL 5RS-DM from the date of acceptance by
BMRCL.

The repair and/or replacement of failed components and equipment and installation of
repaired/replaced components/equipment shall be taken by the subcontractor on his own
charge at the Site (BEML works/ BMRCL depots).

The subcontractor shall bear GST, custom duty, freight charges and all other expenses
involved in collection of defective components and equipment from the Site and
transportation to the manufacturer’s works in India or abroad and its return to Site after
repairs.

Further, should any design modification be required to any components or equipment as a
consequence of failure analysis, the period of 18 months shall recommence from the date
when the modified part is commissioned into service and modification shall be carried out
free of charge.

The subcontractor shall carry out all replacement and repairs under the warranty promptly
and satisfactorily on notification of the defect by BEML so that no car is out of revenue
service for more than 48 hours. Also Refer General Terms and Conditions (GTC) of the
tender.
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6 Standards and Codes

All equipment supplied shall be in accordance with the requirements of the standards and codes
specified in the ERTS/ERGS. The subcontractor may propose an alternative equivalent
international standard during the design stage. The acceptance of alternative standard will
however be subject to review by BEML/BMRCL. When a Standard or Code is referred to, it shall
be assumed that the revision that is current during the design finalization shall be applicable,
unless otherwise stated.

Where no standard is identifiable, the subcontractor shall make a proposal, based on the best
international practice, which shall be subject to review by BEML/ BMRCL.

During the preliminary design phase, the subcontractor shall submit a consolidated list of all the
standards that he intends to use for the design, manufacturing and testing and other phases of
the contract, for review of BEML/ BMRCL.

During the pre-final design phase, the subcontractor shall supply one original copy each of the
standards and codes in form of searchable pdf format to BEML and BMRCL representatives.

7 Requirements of Documentation

All drawings, documents and information by Subcontractor shall be prepared in English and
submitted to BEML for approval as per Appendix 4 and 3.3 of ERGS.

Except for drawings, all documents and information to be submitted shall be of Microsoft Office
format on CD-ROM or e-mail.

The Subcontractor shall provide BEML with the drawings of component of Electrical Panels in a
format readable with AutoCAD 2013 (latest), CATIA V5 on CD-ROM via e-mail as requested by
the BEML or BMRCL Representative.

The drawings shall contain minimum three (3) viewpoints (for example, front view, top view and
left view) for three (3) dimensional modeling. The Subcontractor shall provide STEP file or CATIA
file to BEML/ BMRCL.

8 Equipment side connectors for Di-electric test

Subcontractor shall supply one full set of connectors and its contacts as mounted on the
equipment’s for each car-type (DM, T & M cars) to carry out vehicle level voltage withstand test
at BEML factory. Detailed list shall be decided and finalised before first supplies.

9 Interface

9.1 Mechanical Interface

BEML shall be responsible for defining the technical and the design constraints and the technical
requirements. The Subcontractor shall be responsible for the optimum design of the Electrical
Panels, the submission of design information (drawings, technical documents and 3-dimensional
modeling data) and the execution of test & inspection in a timely manner without any delay. Any
changes of Electrical Panels design shall be submitted in a timely manner for approval. The
Subcontractor shall have full responsibility to declare and clarify if there is any required information
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or data from vehicle side and/or running/operating conditions to prevent any design defect under
revenue service in the main line.

The Subcontractor shall be responsible for all costs of labor and material, for defect identification
and location and for removal, repair or replacement of defective parts and for alteration, repairs,
tests and adjustments in connection therewith made to fully comply with the requirement in PTS,
TS, GS and Contract Specification, all such replaced or repaired shall be guaranteed for the
reminder of the warranty period.

The following is a brief of requirements for Mechanical Interface
* Outline dimension.

* Electrical connection position.

* Fastening, point & torque.

» Demands, free space for installation and maintenance of cover.
» Weight and center of gravity.

+ Earth position, size and type

* Thickness of flitting frame & Size and distance dimension of fitting hole.
* Cooling & clearance for ventilation

* Interface with interior facilities & train body

* Anti-vibration material such as rubber

9.2 Electrical Interface

Time to time BEML will facilitate direct face to face meeting between other sub-supplier either at
sub-contractors works, BEML works, and another sub-supplier works or at Employer place.
Subcontractor is responsible to resolve the issues to achieve the ERGS and ERTS requirement.

The following is a brief of requirements for Electrical Interface
» Power requirements.

» Technical specification.

 Rated current, voltage characteristic and consumption.

» Connector (male and female) with pin and socket part no.

» Connector/terminal arrangement

+ Cable inlet/outlet diagram (Size for cable gland)

10 Design Information
The Subcontractor shall provide all necessary documents, drawings and software for BEML

according to the time schedule defined by BEML. The Subcontractor shall provide the technical
requirements and design information as a minimum as per below mentioned Table,
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S. .
No. Description
1 List of control equipment and

" | manufacturers
> List of indicators including function,

" | control & display

The above list is not exhaustive. Detailed design submission list will be finalized during design
stage. Further, if any additional documents demanded by end Employer /statutory authority same
shall be submitted by the subcontractor.

e The drawings and documents shall be submitted to BEML including preliminary, pre-
final, and final design submissions, the final contract document, and all other
submission both in the paper copies and electronic format.

e The Subcontractor shall require the interface information, which possibly affects
performance, fitting and form, from BEML.

10.1 General

The Subcontractor shall provide, but not be limited to, the following general information in
accordance with the schedule approved by BEML before contract award.

To satisfy BEML that the Subcontractor have the ability to supply the Electrical Panels in
accordance with the requirement of PTS, before contract award the Subcontractor shall provide

BEML for review and approval the following information.
(a) Vendor approval documents
(b) Project Management Plan

1) Data Submission Plan

2) Design Submission Plan

3) 1st Production Plan

4) Type Test & FAI Plan

5) Mass Production after Testing and Delivery Plan
6) Training Plan

7) O&M Manual Plan

8) As Built-In Drawing Plan

(c) Preliminary Inspection and Test Plan (hereinafter, ITP)

(d) Preliminary Quality Assurance Plan (hereinafter, QAP)

(e) Preliminary Technical system/product/function description (including Lay-Out
drawing)

(f) Subcontractor’s Option Suggestion about PTS requirements

(g9) Clause by Clause commentary for PTS
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The sub-contractor shall be fully responsible for integrated testing and commissioning
including Commissioning Type tests and Commissioning Routine tests of the Electrical
Panels at BEML works (Factory test) and at BMRCL site (Depot & Main line tests) for 6-car
train formation.

The sub-contractor shall be responsible to maintain the DLP and commissioning spares at
BMRCL site. The list of DLP and commissioning spares shall be furnished by the sub-
contractor for review and approval by BEML/ BMRCL.

The sub-contractor shall provide all the documents for BMRCL 5RS-DM project and shall
also provide any other documents required by BMRCL as per ERGS 2, ERGS 3, ERGS 4,
Appendix- 5, 7, 8 & 9 of ERGS and ERTS 15 & 20.

a) Design documents — Preliminary, Pre-final & Final.

b) Description of Electrical Panels with drawings.

c) Quality assurance plan (QAP)

d) Type test procedure for Electrical Panels

e) Routine test procedure for Electrical Panels

f)  Inspection and test plan (ITP)

g) Factory tests, Depot tests and main line test procedures

h) Testing and commissioning plan

i) Interface plan

f)  Type test and Routine test reports

k) Operation and maintenance manual

/) Spare parts catalogue

m) Special tools & Testing equipment

n) Any other documents requested by BEML/DMRC.

The sub-contractor shall provide valid type test certificates/documents and routine test
certificates/documents for the Electrical Panels.

The supplier shall maintain the Electrical Panels and supply of spares for at least 15 years
from the date of completion of the contract.

The supplier shall provide the list of spares of Electrical Panels during DLP period

The sub-contractor shall provide training in operation and maintenance to BEML and
BMRCL staff.
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e Only 110V D.C. (ranges from 77VDC - 138VDC) would be made available on train for
control power supply of Electrical Panels system. The Electrical Panels shall continue to
operate correctly with the 110 V DC car battery voltage supply.

10.2 Design Submission

The objective of the design submission process is to ensure that the proposed resulting works
comply with the specifications are capable of being produced consistently to exacting quality
standards, achieve low life cycle costs and can be operated safely to the satisfaction of the
Engineer.

The design submissions include Design Calculations, Design Reports and Design Drawings. All
design submissions shall include a ‘clause by clause’ compliance status to all applicable contract
clauses of ERTS.

In the event that a statutory body (e.g. Government of India Ministry of Railways, RDSO,
Commissioner of Metro Railway Safety, etc.) requires design information in a particular format,
it shall be incumbent upon the subcontractor to provide the same, as directed by BEML/ BMRCL.

The subcontractor shall submit all necessary documents viz., documents and drawings
describing function description, product description, design calculations, interface requirement
description, RAM requirement description, Life cycle calculations, Fire safety, Type & routine test
specifications, list and details of spares, related calculations etc.

The Design Phase will be undertaken in three stages:
a) Preliminary Design
b) Pre-final Design and
c) Final Design.

Sl. | Description of Stage Submission from
No subcontractor to BEML
(from LOI / contract award)

1 Preliminary design completion including | 2 weeks

BMRCL approval

2 Pre final design completion including | 2 months
BMRCL approval

3 Final design completion including BMRCL | 4 months
approval

The design details for the above 3 stages shall comply with the requirements of clause 5.7
of ERGS.

Design calculation, Design reports, Design drawings and deliverables, as per the
requirements specified in Chapter-3 of ERGS, but not limit to, the following design
deliverables to BEML according to the time schedule defined by BEML.
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Submission date
) ) required
Design Stage | Document/Deliverables
(from LOI /
contract award)
Within 2 weeks
Evaluation ) ) o
st Refer to Submittals Checklist as per Annexure-3 after receiving
age
g PTS.
Project Management Plan (PMP):  The | Within 2 weeks
Subcontractor shall resubmit, if there is any | Shall update /
amendment of PMP, in time for acceptance of | submit whenever
BEML. any change
- lllustrated project schedules, Chart, tables happens.
- List of Submission Data,
- Configuration Management Plan
Within 2 weeks.
PDR Schedule Plan for
. . . o Shall update/
- Design Deliverables/Drawing submission ]
submit whenever
- Design, Validation, Test & Inspection and
] any change
Manufacturing
happens.
Compliance certification to all required Standards of
Within 2 weeks
Electrical Panels
General description
Concept design Drawings (Dimensional Installation | Within 2 weeks
Drawings: CATIA V5 file)
Technical Description (incl. at least following
information) Required to keep
- The detailed submission schedule of each item | updating to the
shall be submitted for approval according to | latest design.
required design stage.
PFDR | S e
- Compliance certificate to Standard applied for o
) ) Within 3 weeks
design, test & manufacturing
" - Detailed Tech. Spec. & data of Electrical Panels | Within 3 weeks
" - Estimated/Measured weight of all Electrical | Within 3 weeks
Panels
" - Material List/Spec. & Certification for Fire safety | Within 3 weeks
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Design Stage

Document/Deliverables

Submission date
required

(from LOI /
contract award)

- Surface Finish & Painting Specification (Painting
to ERTS 14.19.)

Within 3 weeks

Preliminary Design Drawings
(Dimensional Assembly Drawing: CATIA V5 file)

Within 1 month

Water-Tightness Method

Within 2 months

Caution Instruction for Electrical Panels Installation

Within 2 months

Replacement Instruction & Demonstration of
Electrical Panels

Within 2 months

Life expectancy of major parts and LRUs

Within 2 months

Consumables List for Electrical Panels

Within 2 months

Preliminary Plan/schedule for Testing & Inspection

Within 2 months

O&M Manual, IPC submission List

Within 2 months

PFER Preliminary list of spares, special tools and test | Within 2 months
equipment
List of equipment identification labels Within 2 months
Type Test Procedure (incl. record sheet) & Report | Within 2 months
Routine Test Procedure (incl. record sheet) & Report | Within 2 months
FAI Procedure & Report Within 2 months
Combined Test procedure (incl. record sheet) & | Within 2 months
Report
Type/Routine Test Procedure (incl. record sheet) & | Within 2 months
Report in Completed car
Commissioning Type Test Procedure & Report Within 2 months
Final Design Drawings Within 2 months
(Dimensional Sub-assembly drawings: CATIA V5

FDR file)

The manufacturing details of all Electrical Panels

Within 2 months

Installation Instruction of all Electrical Panels

Within 3 months

Cleaning, storage and handling instruction of
Electrical Panels

Within 4 months
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Submission date
required

(from LOI /
contract award)

Design Stage | Document/Deliverables

Maintenance & Inspection Instructions (Video | Within 4 months

Manual)

Detailed Test & Inspection Plan/Schedule Within 4 months
Updated list of LRUs Within 4 months
Final List of Special Tools, Spare Parts, Test | Within 4 months
Equipment

Draft & Final O/M manuals Within 4 months
Draft & Final IPC (lllustrated Parts Catalogue) Within 6 months
Training Manuals & Materials Within 6 months

Details of equipment identification labels

All relevant Operation & Maintenance Information | Within 6 months
and Training Manual for Special Tools and Test

Equipment

As-built drawings & List Within 6 months

11 Testing

The Subcontractor shall carry out, as a minimum, the followings for Electrical Panels.
The Subcontractor shall perform, as a minimum, the following tests for Electrical Board (EDB-
DMC, EDB-TC, EDB-MC, MCB panel & BCB).

(1) Routine and type tests of equipment and sub-systems.
(2) Complete vehicle Type tests for Electrical Board of the BMRCL 5RS-DM project.
(3) Commissioning Type test for Electrical Board of the BMRCL 5RS-DM project.

The vendor shall furnish the type test & routine test procedure and valid type test
certificates for Electrical Board/Panels.

The detailed requirements are specified in the ERGS 4.5 & ERTS 20.

11.1 Operation and Maintenance Manuals and Spare Parts Catalogues

The Subcontractor shall provide the Operation/Maintenance Manuals and Spare Parts Catalogues
of the Electrical Panels both in the copies and electronic format. The requirement for
Operation/Maintenance Manuals and Spare Parts Catalogues shall be provided for Approval of
BEML according to the time schedule defined by BEML.

The subcontractor shall provide the following O & M manual:

i Volume 1 — Technical Manual.
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i. Volume 2 — Operation Manual.

iii.  Volume 3 — Maintenance Manual.

iv.  Volume 4 — Fault Diagnostics Manual.

v.  Volume 5 — Spare Parts Manual.

vi.  Volume 6 — Software Manual.
vii.  Volume 7 — Special Tools & Test Equipment Manual.

The subcontractor shall provide the operation/maintenance manuals and spare parts catalogues
to BEML for approval of BMRCL.

11.2 Investigation & Design Document
11.2.1 Technical Investigation Document

Subcontractor who wants to be involved in making Electrical Boards for BMRCL project shall
submit the Technical Investigation Document and estimated costs for each component. At the
Technical Investigation Document, all components shall be compared with another company’s
goods, component by component.

11.2.2 Investigation Point

1) Control Relay, Safety Relay, Contactor & Time Relay
- Make: Schneider / Morssmitt,

- Investigation Point:

* Is it suitable for DMRC project (think about IEC standard)?
* Coil Rating, Contact Rating, Power consumption.

* How many contacts can we use?

* Lifetime

* Does it comply with International Standard (IEC, etc.)?
* Does it have reliability (have I1SO certification or not)?
* Is it useful under Noise and Vibration?

* On/Off time.

« Size, Fixing method, working condition.

« Can we buy it from India.

* Etc.

2) Indicator
Make: EAO

Investigation Point:

* Is it suitable for DMRC project (think about IEC standard)?
* Rating, Power consumption.

* Shape & Color

* Lifetime

* Does it comply with International Standard (IEC, etc.)?
* Does it have reliability (have 1SO certification or not)?
* Is it useful under Noise and Vibration?

* On/Off time.

* Size, Fixing method, Working condition.

» Can we buy it from India.

« Etc.
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3) Connector

Make: Harting, Weidmuller,FCl,etc.

Investigation Point:

* Is it suitable for DMRC project (think about IEC standard)?
* Pin & Socket Rating.

* Insulator rating.

* How many Pins & Sockets can we use (30-60P)?

* Lifetime

* Distance between Pins/Sockets

* Pin/Socket type(Gold plating or Silver plating)

* Usable cable size for Pin/Socket.

* Does it comply with International Standard (IEC, etc.)?
* Does it have reliability (have I1SO certification or not)?
* Is it useful under Noise and Vibration?

« Size, Fixing method, Working condition.

« Can we buy it from India.

* Etc.

4) MCB
Maker: Schneider / Siemens

Investigation Point:

* Is it suitable for DMRC project (think about IEC standard)?
* Rating and Trip time.

» Can we use auxiliary contact?

* Lifetime

* Does it comply with International Standard (IEC, etc.)?
* Does it have reliability (have I1SO certification or not)?
* Is it useful under Noise and Vibration?

* On/Off time.

« Size, Fixing method, Working condition.

« Can we buy it from India.

* Etc.

5) Terminal Block

Make: WAGO, Weidmuller, etc.

Investigation Point:

* Is it suitable for DMRC project (think about IEC standard)?
* Rating.

* Lifetime

* Is it ease to add Terminal blocks

* Does it comply with International Standard (IEC, etc.)?
* Does it have reliability (have I1SO certification or not)?
* Is it useful under Noise and Vibration?

» Size, Fixing method, Working condition.

» Can we buy it from India.

* Etc.
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6) Panel
- Investigation Point: Material, Size, Painting

7) The REST (Resistor, Hinge, Fuse, Outlet, Weight)
- The Subcontractor shall recommend Maker who has ISO certification and a component
complied with IEC.

12 Spares, Special Tools and Testing Equipment

The Subcontractor shall hand over the Spares, Special tools and testing equipment in accordance
with the delivery schedule of BEML.

As per ERGS clause 14.5.1 during DLP period, the subcontractor shall as its own cost and
expense, maintain sufficient stock of all spares & consumables required to meet the
comprehensive maintenance obligations at all times, this shall include but not be limited to
the following:

() Unit Exchange Spares (refer to clause 14.5.7)
(Note: UES are to be supplied separately and shall not be considered as part of DLP
spares/stock at Depot/BEML to be positioned by supplier)

(ii) Consumable spares for maintenance of all trains during commissioning, service trials
and up to completion of Warranty period

(iii) Mandatory spares

(iv) Recommended spares

(v Overhauling spares

(vi Special tools, Testing and Diagnostic equipment

(vii)  Special Jigs, Fixtures & Gauges required for maintenance, repair and overhaul of

various equipment, sub-systems in particular and the complete trains in totality

(viii)  Rotational spares required for each depot to meet the train availability requirements
as per ERGS/ERTS shall be ensured for performing overhauling of equipment’s and
delivery of the equipment after overhaul & testing to BEML depot staff at respective
depots.

12.1 Recommended Spares

Subcontractor shall recommend and supply spares which are not covered under above
sections but are expected to be required during DLP, as recommended spares. The list
shall be submitted along with the technical offer.

12.2 Special Tools, Jigs, Fixtures, Gauges, Testing and Diagnostic equipment

The subcontractor shall provide recommended lists of Special Tools, Jigs, Fixtures,

Gauges, testing and diagnostic equipment separately for maintenance, overhaul and
diagnostics of Electrical panels. These shall be delivered at three different maintenance depots
at Bangalore.

12.3 Commissioning and DLP Spares & Technical support

The subcontractor shall supply commissioning and DLP spares. Subcontractor shall submit to
BEML for review, a list of minimum spare parts that he intends to make available during the
installation, erection, and commissioning and defect liability periods, along with the technical
offer.

The subcontractor shall keep on site, at his own cost, throughout the installation,
erection, commissioning and defect liability periods, stocks of spare parts, as per the
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list to enable replacement of any item found to be defective or in any way in nonconformance
with the specification.

Employer at his sole discretion may exercise the option to increase/decrease the quantities (to
any extent) of spares indicated under milestones. For increased quantities, payment to the
contractor shall be on the basis of actual supplies made and quoted unit rates and no escalation
or any other additional sums shall be payable. Any decrease in quantities, if considered by the
Employer, shall be intimated by Employer within two years of the commencement date.
However, increase in quantities may be intimated at any time during the execution of Contract
and the delivery period for the enhanced quantities only shall be mutually agreed and the
subcontractor shall comply with the same

13 DLP
a) Defect Liability period shall start from start of revenue service of last trainset +
24 months.

b) The supplier shall remedy, at no extra cost to BEML, the defect or failure (fair wear and te
ar excluded) after any part of the work until the end of defect Liability
Period.

c) The supplier shall be responsible for any defect attributable to defective design,
material or workmanship during warranty period. The supplier will not be liable
for damages caused BEML or any other third parties did not follow the written
operation and maintenance instructions or did not use the metro trains in
accordance with the technical documents.

d) The warranty of the sub-system for which outstanding works are to be
completed by the supplier shall start only after completion of all outstanding
works.

e) "Defects Liability Period" shall mean the defects liability period stated in the PO
calculated from the date of taking over of whole of the scope of supplies and
not any sub-section or part thereof. Provided that, if any part of the Scope of
supplies or sub-systems or component of that part has been replaced, renewed
or repaired, the "Defects Liability Period" in respect of that part or sub-system
or components of that part shall start from the date of such replacement,
renewal or repair has been completed to the satisfaction of BEML.

f) The supplier shall ensure implementation of all improvements/corrective
actions against all technical issues reported (during Design, Manufacturing,
Installation, Commissioning, Interface Testing, Operation & Maintenance etc.)
in earlier projects/supplies of their sub-system and submit the compliance

documents during design stage. The supplier shall certify the implementation
of such engineering change proposals, before despatch of items.

g) The supplier shall attend & close all snags, defects, deficiencies, punch points
w.r.t. suppliers’ sub-system reported by BEML/ BMRCL in various stages of the
project (at BEML Factory & BMRCL Depot) promptly before ROD (revenue
operation date) of Trains. The list of unattended pending issues (which does
not affect the operation of train) along with action plan & timeline to attend/close
the same shall be submitted by the supplier.

h) The supplier shall be required to investigate any design issues, interface issues,
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n)

P)

field failures (conveyed through NCRs, BMRCL Inspection Notes, Minutes of
meetings etc.) of supplied sub-system in detail & submit investigation report
along with corrective action report to BEML in a time bound manner for
obtaining BMRCL'’s approval. Based on BMRCL's approval, the supplier shall
be required to implement the corrective action (viz. Hardware modification),
without any additional cost, in all Trains during entire DLP.

The supplier shall not convey their recommendations on replacement of
items/anything related with DLP process directly to BMRCL without prior
information to/consent of BEML. If the supplier recommends any
spares/consumables/other items besides the items quoted to BEML during the
PO/Design finalization stage, then the supplier should supply these items free
of cost for entire DLP of all trains.

The supplier shall provide Training of their sub-system to BEML T&C personnel
for familiarization of their sub-system in terms of testing, commissioning &
comprehensive maintenance.

Submission of detailed hardware modification fleet replacement proposal
based on detailed investigation to address the recurrence of the fault/improving
the reliability of sub-system towards closure of BMRCL Inspection Notes/MoM
Points/Open Technical Issue/Punch points/Epidemic Failures etc.

Implementation of hardware modification/fleet replacement of
component/complete unit/complete sub-system in all Trains as well as in
supplied Spares. Monitoring of sub-system/Train's performance after
implementation of hardware modification/fleet replacement.

Submission of OEM Maintenance Manuals, Maintenance Work Instructions,
Maintenance Schedule [Specifying the frequency of various
inspections/service checks synchronized with Master Maintenance Schedule
of Train (As Per RAMs documents viz. Daily, 72 Hrs., A, B1, B4, B8, C1, C2,
C3, C4 service checks, C5 Mid-life refurbishment etc.), detailed scope of work
during such inspections/service checks including facilities & manpower
requirement, Down-time of Train etc.] of supplied sub-system. Finally, the
frequency of various inspections/service checks shall be followed as per
approved Train level “Operation & Maintenance Manual" and "Master
Maintenance Schedule”.

Handling obsolescence issues of supplied sub-system's component/subassembly
assembly /maintenance terminals/tools/special tools/spares/consumables or any

item related with supplied sub-system during Life cycle of the supplied sub-system.

Failures of 6-Car Train sets caused by the failures of the individual equipment/
subsystems or any other defects shall only be treated as warranty failures.
BEML decisions in this regard shall be final.

The final acceptance will not cancel the particular conditions specified in the
contract, such as hidden defects, reliability requirements, life span, etc

After sale services

e During this period, the supplier will undertake the necessary repair works due to
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failure at his own risk and expense including spare parts and labour.

e All the equipment and material necessary for testing, defects and repair in
connection with warranty obligations will be provided by the supplier bearing all
the connected expenses.

e Spare parts for faulty components replaced shall be provided by the supplier
and are not included in the stock of spare parts that will be provided for the
regular maintenance purpose. In the other case a specific agreement between
the BEML and the supplier shall be set up.

e "After sale" service organisation set up by the supplier during all the warranty
period including any extension shall be described in term of permanent resident
staff, with requisite qualification and experience. During the warranty period,
the supplier shall be responsible free of charge for the detection and repair of
defects and components replacements where the metro train does not conform
to the Functional specification and performance requirements. Normal wears
and tears are excluded from these defects.

e The repair and or replacement of failed components and equipment and
installation of repaired/replaced components/equipment shall be undertaken by
the supplier free of charge at Site. The supplier shall bear custom duty, freight
charges and all other expenses involved in collection of defective components
and equipment from the Site, and transportation to the manufacturer's works in
India or abroad and its return to Site after repairs. Further, should any design
modification be required to any component or equipment as a consequence of
failure analysis, the minimum period of warranty i.e 24 months shall
recommence from the date when the modified part is commissioned into
service and modification shall be carried out free of charge. In all such cases,
warranty will be applicable on complete sub-assembly; even when only
component has been modified/replaced/repaired due to design change

e All replacement and repairs under the warranty shall be carried out by the
supplier promptly and to the complete satisfaction of BEML/BMRCL on
notification of the defect by the BEML so that no car is unfit for revenue service
for more than 48 hours, which shall exclude time taken for withdrawal/ induction
of trains from/to revenue services. In case any train remains out of revenue
operation beyond specified duration above due to reasons attributable to
supplier, BEML may at his sole discretion impose a penalty on the supplier,
commensurate with the revenue and opportunity loss to the BEML/BMRCL.
Decision of BEML/BMRCL shall be final and binding.

e BEML will notify the supplier in writing of any defect together with a brief
description thereof. Upon receipt of such notice, the supplier shall within a
reasonable period of time and at his own costs remedy this defect. If within
reasonable time, the supplier fails to full fill his obligations after a reasonable
number of trials for repair (at least three trials), the BEML may fix by written notice a
reasonable final time for completion of the supplier's obligations. In
case the supplier fails to fulfil his obligations within such final time, BEML may
himself undertake the necessary repairs works employ a third party to do so,
always at the risk and expense of the Supplier.
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Specific warranty in case of Serial or Hidden defects

e The aim of this chapter is to define specific warranty requirements for serial and
hidden defects including modifications, parts and labour. Serial or Hidden
defects will be covered by a specific warranty period over the general warranty
period as defined above.

e Serial or Hidden defect is defined as an identical failure on a part or
components which occurs on at least 15 % of total identical part and
components with the same function of the rolling stock fleet during the General
Warranty period. The occurrence of serial defects is calculated with the
personal computer-based Failure Reporting and Corrective Action (FRACAS)
System in charge to demonstrate compliance with specified train and
equipment reliability as required in Chapter 19 clause no 19.2.6 (iv) of the
(Employer' s Requirements) - Technical Specification.

¢ |n the case of Serial or Hidden defects, the supplier shall investigate all the
concerned parts and present a technical solution or modification including
spare parts modification or replacement for all the metro train fleet including the
metro trains no more covered by the General Warranty period. The Serial or
Hidden defects shall be repaired by the supplier free of charge (modification,
material and labour).

¢ |n the case of Serial or Hidden defect, a period of specific warranty of 24 months
shall recommence from the date when the modified part is commissioned into
service (including spare parts) and modification carried. In all such cases,
specific warranty will be applicable on complete sub-assembly, even when only
one component has been modified/replaced/repaired due to design change.

e "The warranty period of unit exchange, mandatory and overhauling spares,
special tools, testing and diagnostic equipment, special jigs, fixtures and
gauges, or any other item / equipment delivered shall be Either 24 months from
the date of acceptance or up to expiry of the defect liability period of trains,
whichever is later. "

e Supplier shall position the DLP spares at BMRCL depots in three months
advance of the train receipt at the depots.

e The DLP spares shall be proposed by the supplier based on MDBCF & LCC of
each assembly/sub-assembly item (The minimum qty. shall be one number per
depot) and upon approval of the same from BEML & BMRCL, the same shall
be positioned at Depot at least Three months before delivery of First Train-set.
The spares shall be jointly reviewed/audited quarterly and qty/item shall be
increased based on the failure pattern of items and recoupment lead time.

e The list of DLP spares will be reviewed on the actual MDBCF/Failure pattern of the it
ems and the quantity/items shall be increased on the actual failure of the
system.

e The Contractor shall agree that if any identical defect or deficiency occurs on
more than 10% (ten per cent) of the equipment or parts of the Train sets in any
rolling period of 36 (thirty six) months commencing from the second year of
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Supply, such defect or deficiency shall be deemed to be an epidemic defect
(the “Epidemic Defect”) and the Contractor shall promptly take corrective
actions for such Epidemic Defect under an epidemic defect warranty to be
maintained by the Contractor for the Maintenance Period (the “Epidemic Defect
Warranty”).

e The Vendor shall Pick up of the faulty items from BMRCL Depot, sending (if
required) to their Factory/OEM for investigation, repair, testing etc. & return to
BMRCL Depot along with final testing/quality clearance documents, in a time
bound manner.

e During entire DLP, the supplier shall be required to demonstrate the FRACAS,
RAMS, LCC of their supplied sub-system. In case, the supplier is not able to
achieve the desired targets (as approved during design stage of the subsystem),
the supplier shall take all required actions to improve the FRACAS,

RAMS, LCC and provide warranty support till the targets are demonstrated by
the supplier. Also, all open technical issues shall be attended /closed by the
supplier before closure of DLP. Any penalty imposed or payment deductions
made by BMRCL will have to be borne by the supplier and deductable from the
payments due to the supplier.

e Any penalty imposed or payment deductions made by BMRCL during entire
DLP, for the reason attributable to the Supplier, on account of De-boarding, Trip
delays, Trip Cancellation, Non-availability of Trains for service due to supplier’s
sub-system failures, improper workmanship, non-availability of required spares
of supplier’s sub-system or for any other reason whatsoever, such amount shall
have been borne by the supplier and deductable from the payments due to the
supplier

14 Storage, Packing Crating and Marking

The Subcontractor shall be fully responsible for the provision and maintenance of acceptable
storage facilities for the Plant and any materials or equipment he intends to use for the carrying
out of the Works.

The Subcontractor shall prepare, protect and store in a manner to be accepted by the Engineer,
all equipment and materials so as to safeguard them against loss or damage from repeated
handling, from climatic influences and from all other hazards arising during shipment or storage
on or off the Site. Secure and covered storage shall be provided for all equipment and materials
other than those accepted by the Engineer as suitable for open storage.

The detailed requirements are specified in ERGS 9.

15 Training

15.1 General:

The subcontractor shall provide the training for Employer’s operating staff and maintenance staff
according to the requirements specified in ERGS 10.

The detail requirements for training schedule including the number of times will be informed later.
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15.2 Training Requirements:

The sub-contractor shall provide training to BEML/BMRCL staff at Factory and BMRCL site. The
subcontractor shall submit a training proposal to BEML.

Training shall be carried out such locations as will provide the maximum benefit to the trainees.
Such locations may be at places of manufacture, assembly or testing or other locations shall be
furnished by sub-contractor.

The detailed requirements are specified in ERGS 10.1.

15.3 Training Manual

The subcontractor shall provide one original and five colored copies and electronic copies of the
training manual for use by the Employer for conducting in-house training. The Manuals shall
cover all requirements specified in ERGS 10.

After completion of the training, training aids and materials used shall become the property of
BEML to enable and further training to take place.

16 Engineering Support

Subcontractor shall depute the engineer(s) for the following;

1) The Subcontractor shall depute the technical experts for design review meetings and for
technical discussions to sort out design / technical issues whenever required. Following
are tentative meetings duration which might be required during design approval.

- CDR meeting: 2~3 days

- PDR meeting: 2~3 days

- PFDR meeting: 5~6 days, two times

- FDR meeting: 8~10 days, two times

- Other interface meeting, if necessary with TCMS, Signaling and Telecom

2) Installation guide for first train: Depending on manufacturing schedule

3) Testing

- Equipment Type / Routine test (at subcontractor’s place)

- Factory Acceptance (Complete car) test: Full support depending on the test schedule
- On-Site (Depot & Mainline) Test: Full support depending on the test schedule

- Subcontractor shall provide additional days to resolve faults and defects of Electrical
Panels.

4) The Subcontractor shall depute the design engineer(s) / technical experts for design review
meetings and for technical discussions to sort out design / technical issues as per above
requirements. All costs related to the meetings shall be borne by the Subcontractor.

17 General Requirements
17.1 Weight

The weight of each component of Electrical Panels shall be verified and controlled by the
subcontractor in accordance with the requirements defined by BEML.
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The Subcontractor shall comply with all weight reductions judged as necessary by BEML. Any
unit exceeding the permissible weight shall be rejected. Overweight tolerance is not permitted.

The subcontractor shall submit the list which describes the exact weights of all equipment.
The subcontractor shall maintain and publish a weight control document. The weight control
document shall list the weight and center of gravity of all components with tolerances.

The subcontractor shall furnish the weight of the Electrical boards.

17.2 Fastener Requirements
a) Normally screw threads smaller than M5 size shall not be used. Screw and bolt heads

shall be of hexagonal form on all M5 and larger screws. Screws smaller than M10 shall be
of high tensile material.

17.3 Label Requirements

a) All items shall be labeled in English with the maker’'s name and type and form of the piece

or item, discrete serial number and rating data and the date of manufacture of the particular
piece of equipment. It is desirable that the labels used for different equipment / subsystems
/ systems on the train are of standard pattern.

b) The labels shall be clearly stamped, cast or engraved and securely attached to the

equipment. Where appropriate equipment shall be labeled with warnings of high
temperature and electric shock risk. Warning labels shall be written in both (English and
Kannada) as per ERTS 18.10.

18 Project Management

Along with the technical offer, the subcontractor shall submit a Project Management Plan which
shall provide a clear over-view of the Contractor's organization, the management system and
methods to be used for completion of the works. The organization resources for the design,
procurement, manufacture, installation, testing & commissioning and setting to work shall be
clearly defined.

The Project Management Plan shall provide the following information.

A diagram showing the organizational structure for the management of the Contract with
locations, names and position titles of staff and their line and staff relationship. The
diagram shall include associate organization and sub-suppliers and show clearly the
individuals and lines of responsibility linking the various groups. It shall also identify the
persons designated as contacts with BEML.

The names, qualifications, positions and current resumes of key executive, supervisory
and engineering staff to be employed full-time for the works.

A narrative describing the sequence, nature and inter-relationship of the main Contract
activities including timing for exchange of information.

Procedure for documentation control.

To fulfill the subcontractor’s obligations during the Testing and Commissioning and the
Defect Liability Period, the subcontractor shall nominate experienced maintenance
engineers and organise deployment before undertaking testing and commissioning in
depots at Bangalore. Separate maintenance engineer shall be positioned in each depot.
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e The subcontractor shall submit relevant CVs of the Design Manager, Production Manager,
Quality Manager, Interface Manager and Maintenance Engineer in addition to the Project
manager in the technical offer.

19 Fire Safety

The subcontractor shall submit a Fire-safety Plan providing the list of Non-metallic material items,
wires & cables that are proposed to be used in the Electrical Panels with details of material, applied
mass, fire safety compliance (Flammability, smoke, toxicity) and fire load calculations, during the
preliminary design phase.

All materials/items used in Electrical Panels shall conform to Fire Safety requirements of EN
45545 Part 1 to 7(Category 4-A, Hazard level HL3) latest editions as a minimum or better
international standards applicable for similar Metro for underground operations with front
evacuation, subject to the acceptance of the Engineer as per ERTS 3.14 & 19.8.

1. Flammable materials shall be well contained with At least IP 65 protection as per ERTS 2.19.1

(i)

2. ERTS 18.13.2: The insulation of all wires and cables including those used within equipment /
subsystem shall be halogen-free flame- retardant and formulated to minimise generation of
smoke, noxious emissions and corrosive fumes, in the case of overheating or fire in
compliance with EN 45545 (Hazard level HL3) latest edition. All Cables shall comply NF F 63-
808 (for low voltages), and NF F 63-826 (for high voltages), EN 50306 (part 1 to 4), EN
50264 (Part 1 to 3) and EN 50382 as approved by the Project Manager.

19.1 Fire Load Calculation

The maximum heat release rate per car shall be restricted to low levels.

Fire load calculation for all non-metallic materials have to be calculated with heat release rate data
tested in accordance with EN 45545 HL3. The calculations shall be included in the Fire safety
plan submitted as the source of heat value.

19.2 Fire Performance Deliverables
The fire performance deliverables shall be provided in accordance with following table.

Sl _ Submission
No. Deliverables Remarks Schedule

. As per EN45545 Preliminary Design
1 Fire safety plan HL3 stage

Fire safety Test Reports
of the items including

> heat release rate for As per EN45545 Pre-Final Design
standard items common HL3 stage
with other projects of the
subcontractor
Fire safety Test Reports
3 of the items including As per EN45545 Final Design stage

heat release rate for all HL3
other items
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20 EMC Requirement
NA

21 Quality

21.1 General

All works for product shall be executed and controlled by a quality management system, which
can assure the quality of the product. And it is essential that the supplier of electronic components
shall be certified as a minimum, ISO 9001/2 according to the TS 18.25.5. The requirement for
quality described in this document was issued on the basis of GS & TS and ISO 9000 quality
system requirements.

And the subcontractor shall follow and perform both this document and the contractual
requirements.

If there are conflicts and/or different level of requirements between this quality requirement and
contracts from BMRCL, the contracts from BMRCL shall have the priority over this document.

21.2 Quality System Requirements

Subcontractor shall maintain and perform appropriate quality system for the quality assurance of
product in the step of following matters.

-Design

-Development & Testing
-Production

-Installation

-Servicing

The Quality Assurance System shall be applied without prejudice to, or without in any way limiting,
any quality assurance system that the subcontractor already maintains.

21.3 Quality Assurance Program

This section describes quality assurance program required to assure the quality of products
supplied from the Subcontractor to BEML. The Subcontractor shall assure the quality of product
and maintain quality system to achieve high quality of the product.

21.4 Quality Assurance Plan

The Subcontractor shall develop and submit to BEML QC team for review and approval a Quality
Assurance Plan (QAP) based on ISO 9001 and GS 9.17.1. The subcontractor shall have the
following

a) Organization chart

b) Certification of Personnel

c¢) Evidence of Compliance

d) Certificates of compliance

e) Calibration of measurement equipment and tools
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The subcontractor shall comply with the detailed Quality Assurance Plan provided by BEML.

21.5 Quality Assurance activities

The Subcontractor shall address, as a minimum, the following activities and shall provide a
means of self-correcting any shortcomings in his Quality Assurance Plan (QAP) as per GS

9.17.

) Procurement

) Manufacturing Inspection

) Production Conformance Testing
Receiving Inspection

Shipping Inspection

g) ldentification of items using tags etc.,
h) Handling (storing, preserving, packaging, marking and shipping).
i) Non-conformance Control.

21.6 Quality Audit

The Subcontractor shall permit Quality Audit by BEML and/or the Employer of BEML. The scope
of the audit will be only the field related with the implementation of this project and the
Subcontractor’'s QAP. If any Nonconformity is detected while the audit, Corrective Action request
will be issued to the Subcontractor. For the Corrective Action Request, the Subcontractor shall
prepare and submit appropriate action plan within 10 (ten) days, perform the action plan and reply

the result to BEML QC team.

21.7 Inspection and Test Plan (ITP)

ITP shall be submitted to BEML QC team for review and approval as following no later than 30

days after purchase order by BEML. Subcontractor shall comply with ERTS 20.

A) The ITP includes all the major inspection and test activities planned prior and during the

design, procurement and installation phases.

B) Witness/Hold point of Inspection/Test

After review of the ITP received from the Subcontractor, BEML will designate witness/hold
point (if required) of BEML and/or the Employer of BEML and notify them to the
Subcontractor.

C) Inspection/Test Notification of Witness/Hold point

After receiving of ITP, BEML will inform Notification schedule and procedure to the
Subcontractor according to the Main Contract between BEML and the Employer of BEML.

22 System Assurance (SA)

22.1 Safety Assurance Plan

The subcontractor shall meet the Safety Assurance Programme Plan compliant with the

requirements specified in TS 19.9.
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22.2 System Safety Assurance
NA

22.3 Hazard Analysis
The subcontractor shall provide the hazard analysis, Fault tree analysis and Failure Modes
Effects and Criticality Analysis (FMECA) of the Electrical board and assist the contractor
to perform the interface hazard analysis compliant with the requirements specified in TS
19.7.

22.4 Reliability: General

The subcontractor shall comply with the Reliability and maintainability requirements prepared
by BEML in accordance with the requirements specified in TS 19.

22.5 Quantitative Reliability

The subcontractor shall comply with Quantitative reliability levels for the train and equipment
specified by BEML in accordance with the requirements specified in TS 19.

22.6 Maintainability
The subcontractor shall comply with the Maintainability requirements specified in TS 19.

22.7 Reliability and Maintainability Demonstrations
The subcontractor shall assist BEML to complete a Final Report to enable the Employer’s
Representative to assess acceptability of the vehicle and its components for reliability,
maintainability and system safety.
The detailed requirements are specified in TS 19.

22.8 Maintenance

The subcontractor shall comply with the Maintenance requirements specified in TS 19.

23 Materials & Workmanship

The Subcontractor shall be responsible for meeting the requirement of Constructional details,
material and workmanship. All materials and workmanship shall be in every respect in
accordance with the proven up-to date best practice.

The requirements for material and workmanship of Electrical Panels shall meet, but not be
limited to, TS 18.

24 Testing

1) The Subcontractor shall be responsible for undertaking and passing all necessary
testing activities for Electrical Panels.

2) The subcontractor has the responsibilities to dispatch their engineers(s) at their own
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cost to perform the tests viz., equipment type test, FAI, vehicle level performance type
test and static & dynamic commissioning type test until successful completion.

The Subcontractor shall develop, organize and implement the test that verify the
Electrical Panels to meet all functional, safety, systems reliability and performance
requirements.

The tests and commissioning are conducted according to Guideline for the performance
test of railroad/ Standard for the performance test of urban railway, Guideline for the
manufacturing inspection of railroad and ERTS.

BEML and/or End user have the right to witness any of these tests and inspections at
any stage of the test & inspection process.

All test & inspection specifications and reports including all repair activities and check-
lists shall be submitted to and approved by BEML and end-user.

The Subcontractor shall ensure that the equipment is compliant to all requirements prior
to inviting for testing and FAI. The pre-test result prior to official testing/FAl shall be
submitted with the invitation letter to request Employer's witness.

If any inspections or tests indicate that specific hardware or documentation does not
meet the specified requirements, the appropriate items shall be repaired, replaced,
upgraded, or added by the Subcontractor with its own cost, as necessary to correct the
noted deficiencies. After correction of a deficiency, all tests necessary to verify the
effectiveness of the corrective action shall be repeated.

Prior to the start of testing, BEML and End user shall have all approved test plans and
procedures for the test and all relevant prerequisite testing shall have been completed
by subcontractor.

10) Type test of sub-supplier equipment and train level will be responsibility of sub-supplier;

sub-supplier shall depute their engineers to conduct the vehicle level type test at BEML'’s
Factory and Depot at Bangalore/Mainline for testing as per schedule prepared by
BEML'’s project management team. Sub-supplier shall continuously update themselves
about the type test schedule of Factory and Site as it may happen that first schedule
could not be followed due to rise of unexpected hindrance.

11) Sub-supplier shall arrange all necessary tools & instruments for relevant field test.

12) If there is a problem during testing & commissioning and thus BEML request dispatching

engineer to solve the problem, the subcontractor should dispatch engineer within 24
hours.

13) The test requirements shall meet, but not be limited to, the following sections in the

ERTS and ERGS:

ERTS Chapter 15 - Electrical and Control Equipment
ERTS Chapter 20 - Inspection, Tests and Trials
ERTS Appendix A - International Standards

ERGS Chapter 4 - Testing and Commissioning
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25 Inspection, Testing and Commissioning Plan

The subcontractor shall provide BEML with all information for the completion of Inspection, Testing
and Commissioning Plan and also comply with the plan defined according to the requirements
specified in ERGS 4 and ERTS 20.

The type tests for the Electrical Panels at both the component level and complete train level shall
be re-performed by the Subcontractor under BEML and BMRCL participation, if BMRCL wants to
witness the tests even though the tests were accepted by BEML.

All such tests shall be carried out at the subcontractor’s cost, wherever performed, in the presence
of and to the satisfaction of BEML and BMRCL, who reserves the right to witness any or all of the
tests.

All defects and shortfalls in the subcontractor’s system, discovered during all tests / in service,
shall be rectified and re-tested to the satisfaction of BEML and BMRCL. The subcontractor shall
provide full instrumentation to conduct all tests and carry out modifications as required.

All test procedures, reports including all maintenance activities and check lists shall be submitted
and approved by BEML and BMRCL within the defined period. The results of all tests shall be
submitted to BEML and BMRCL, who will record his conclusions as to whether or not the
equipment being tested has passed satisfactorily.

The subcontractor shall produce a test report, in three copies, and in an approved format, within
a defined period following the test, for acceptance by BEML and BMRCL.
The detailed requirements are specified in ERGS 4 & ERTS 20.

Following items shall be complied

All test equipment shall carry an appropriate and valid calibration label.

The subcontractor shall sign all reports of Tests

The subcontractor shall present a comprehensive Testing and Commissioning Program.
Test procedures shall be amended, as required by the subcontractor throughout the
duration of the Contract, to reflect changes in system design or the identification of
additional testing requirements.

5. Al costs including labor, supervision of testing, provision of specialized equipment and
materials, and the cost of hiring Consultants and the services of other specialized
personnel or independent assessors etc shall be borne by the subcontractor. The
subcontractor shall also bear any expenses incurred due to re-testing caused by defects
or failure of equipment or any other account to meet the requirements of the contract.

PO~

The detailed requirements are specified in ERGS 4.
25.1 Inspection Hold Points

The subcontractor shall propose a set of inspection hold points in the Inspection, Testing and
Commissioning Plan in accordance with the requirements specified in ERGS 4.

25.2 First Article Inspection
All the materials, fittings, equipment, manufacturing processes, and assembly workmanship shall

be subject to inspection by BEML and BMRCL, wherever carried out in accordance with the
requirements specified in ERTS 20.2.
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The supplier shall offer the first set of Electrical Panels for First Article Inspection (FAI) by BEML
and BMRCL. After clearance from BEML, mass production shall be taken up.

25.3 Test Procedure

Each Test procedure shall include all information necessary to ensure the successful, accurate
and safe performance of the described test as stipulated in TS 20.4. At a minimum, each test
procedure shall include:

Relevant specification applicable to each of the tests.

Type, routine and special tests to be carried out.

Description of the tests, scheduled dates, and locations of the tests.

Test parameters to be measured.

Constraints to be applied during the test.

Defined pass/fail criteria

Facilities, equipment and test and measurement tools.

Test procedures shall be amended, as required by the subcontractor the throughout the
duration of the Contract, to reflect changes in system design or the identification of additional
testing requirements.

9) Scope and objectives for each test

10) Prerequisites for test to be conducted

11) Organization/entity and person(s) conducting the test

12) Safety Precautions

13) Identification of the specification section(s) that are verified by the test

14) Scope of test (what is being tested and how many)

15) Test equipment required (by model number, make) and latest calibration information
16)

17)

18)

19)

20)

gLl =

Other personnel required
Any special conditions required, including condition of the equipment under test
Reference drawings, schematics, or documents
Clearly understood step-by-step instructions for performing the test, test equipment set-up
Clear pass/fail criteria, including applicable tolerances, nonconformance correction, retest
provisions

21) Data sheets to record test results, including confirmation of test equipment certification

22) Raw data correlation procedures

23) Sample test report format

Test procedure shall be submitted to BEML for review and acceptance during PFDR and FDR
and at least ninety (90) days in advance of the notification of the actual testing. All procedures
must be approved prior to notifying the test witness request.

25.4 Test Reports
1) All test reports of the component, system, factory and field acceptance test for Electrical
Panels shall be prepared by the Subcontractor and they shall be submitted to BEML. The

Test reports shall include, but not be limited to, the followings:

a) The reference to the corresponding Test Procedure

c

(a)

(b) The date of the test was executed

(c) Description of any test conditions, input data, or tester actions
(d)

d) Details of test instruments used (Make, Model) along with calibration certificate.
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e) The test results for each test including a Passed / Failed indication

f) ldentification of the Subcontractor’s test engineer

(

(

(9) Action and the result of the action for comments by End user’s representative

(h) Copies of any deficiency reports generated as a result of the execution of the correction.
(

i) Configuration data that fully describes the hardware and software that was tested,
including software version and identifiers for every software module

2) Written reports of all tests performed shall be submitted within Fourteen (14) days of test
performance to BEML for acceptance.

3) Records of all inspection and testing shall be kept completely by the Subcontractor and
available to End user during the performance of this Subcontract and for a minimum of ten
(10) years after expiration of the warranty period.
25.5 Sequence of Tests

1. Routine and type test of equipment and sub-systems in accordance with relevant
standard and specifications in Contractor/Sub-contractor’s factories.

2. Factory and Site Tests of complete cars in accordance with IEC 611383.

3. Testing and Commissioning of cars/trains in Depot in accordance with IEC 61133.
26 Type and Routine tests of equipment and sub-systems
The Electrical Panels shall comply with the requirements of ERTS 20.
26.1 Type Test, Electrical Panels

This test is required to verify that the Electrical Panels operate in accordance with the Approved
Design Data.

Type test of each component shall be performed by the Subcontractor under BEML and BMRCL
participation in accordance with the requirements specified in ERTS 20.

Subcontractor has responsibility for the type test of the component. During test the criteria shall
be observed and recorded in a log book and necessary alterations and adjustments carried out.

The subcontractor shall perform, as a minimum, the following test in accordance with the
requirements specified in ERTS 18.25, 20.

S.No. | Test ltems Type Test | Routine Test | Requirement

Visual & dimensional

inspection (incl. weight Approved, Test

standard/specification. Any optical

1 and _ power . . distortion or any visual defect is
consumption not allowed
measurement) :
Electrical Test.

5 |(Dielectric  Test & 0 0 IEC 60077

Insulation Resistance
Test).
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3 Bell Test. - 0

4 Vibration & shock Test. . . IEC 61373

5 Dust Proof Test. O - IEC 60529

6 Water Proof Test 0 - IEC 60529

7 Dry Heat Test. 0 - IEC 60068

The subcontractor shall submit the valid type test report of Electrical Panels.

% Dimensional Inspection: This inspection shall be done with the specimen picked by a lot of
product. If the result is not proper, all quantities of the lot product shall be inspected to the

approved drawing.

% Type tests for certain equipment may be waived if these were carried out earlier on equipment
of identical design, witnessed by a reputed organization, and the service performance of such
equipment was found to be reliable. The sub-contractor shall submit a proposal in this regard
to BEML for review. The waiver of Type Test is entirely at the discretion of the BEML'’s Engineer
and BMRCL. Change of manufacturing place may require re-type test. Incase waiver of certain
type test is accepted by BEML's Engineer or BMRCL, sub-supplier must carry out type test in
accordance with approved test plan.

% Above lists are indicative and sub-supplier shall be responsible to carry out any additional test
required by client within the scope of ERTS, ERGS.

26.2 Routine Test, Electrical Panels

This test is required to verify that the Electrical Panels have been built in such a way that it satisfies
the requirements of the Approved Design Data as verified by the Type Test.

During test, the criteria shall be observed and recorded in a logbook and necessary alterations
and adjustments carried out.

Records from Routine test shall be held by the Subcontractor and made available timely for BEML
and BMRCL inspection. Copies of the approved routine test results shall be submitted together
with the associated logbook. Additional copies of records of all tests/inspections result shall also
be held at the Subcontractor work to be made available to BEML and BMRCL on demand.

This test basically includes function test, visual inspection and dimensional inspection but not be
limited.

The subcontractor shall perform, as a minimum, the following test and submit the routine test
report to BEML.:

(1) Operation Tests
(2) Visual Inspection
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(3) Dimensional Inspection

(4) Bell test

) Dielectric and Insulation Resistance test
) Earth continuity test

)

(5
(6
(7) Operation test

26.3 Factory tests of complete cars

26.3.1 Type Test, Completed car, unit and Train Tests

The individual cars, complete units and trains (6-car) shall be type tested by Subcontractor for
Electrical Panels aggregates in accordance with IEC 61133 and ERTS 20.

The Subcontractor, Design Engineer, shall also participate in this testing to ensure that Electrical

Panels aggregates meet the performance requirements specified at the contract and do not
introduce any adverse effects into the train.

26.3.2 Routine Test, Completed car, unit and Train Tests

The individual cars, units, complete trains (6-car & 8-car) shall be routine tested by Subcontractor
for Electrical Panels aggregates in accordance with IEC 61133 and in accordance with ERTS 20.
The Subcontractor shall be responsible for correcting any interfacing defects.

26.4 Testing and Commissioning of cars/trains in Depot

26.4.1 Type Commissioning Tests

The subcontractor shall carry out commissioning Type Test on the complete 6-car & 8-car trains
in accordance with IEC 61133 & ERTS 20.

26.4.2 Routine Commissioning Tests

The subcontractor shall carry out commissioning Routine Test on the complete 6-car & 8-car
trains in accordance with IEC 61133 & ERTS 20.

26.5 Fire Performance Test

The sub-contractor shall perform the fire performance tests of Electrical Panels in accordance
with the requirements specified in ERTS 3.14 and 20.27

26.6 Shock and vibration test

The sub-contractor shall perform the Withstanding Vibration and Shock test of Electrical Panels
aggregates in accordance with the requirements specified in international standard ERTS
3.3.10(iv) and IEC61373.

The test results shall be submitted for approval.
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26.7 Integration Test

BEML will perform the integration test with the assistance of sub-contractor according to ERGS 4
and ERTS 20.

The subcontractor shall submit all information for the integration test to BEML. If needed, the
concerned engineer from subcontractor shall participate in the test.

26.8 Service Trials

BEML will perform the service trial for BMRCL 5RS-DM corridor and the sub-contractor shall
supply the sufficient information and assistance if necessary according to ERGS 4 and ERTS 20.

The subcontractor shall submit all information for the service trials to BEML. If needed, the
concerned engineer from subcontractor shall participate in the service trial.

27 Submittals — Technical offer:

The Subcontractor shall provide as a minimum, the following along with the technical offer. The
submittals check-list as per Annexure-2 of this PTS shall also be submitted.

1) Complete Technical offer for Electrical Panels indicating the make of the components
2) Type Test procedure for carrying out the Type test

3) Supply details with references for same / similar design for the last 3 years for metro
projects along with performance certificates from Employer’s (Metro Corporation) to
support the qualification criteria as per section 4 of this document.

4) The list of spares as detailed at clause 5.3 & 10.1 of this PTS
5) Clause wise compliance against

a) PTS - Doc no. GR/TD/6942
b) ERTS
c) ERGS

In the following format,

e Complied: “Complied” shall be indicated by the supplier where the supplier is able to
comply with the clause.

¢ Noted: will be considered as Complied

e “Complied with comments” will be considered as fully complied for the clause with no
additional commercial impact.

Offers with Non-compliance and deviations to any of the ERTS, ERGS & PTS clauses
with regard to Electrical Panels, are liable for rejection.

28 Attachment
i. ERGS
i. ERTS
iii. EDB Panel Drawings
iv.  Annexure-1: Vendor Approval Format
v.  Annexure-2: Submittals check list



ANNEXURE-1

CONTRACTOR'S LETTER HEADER

Request for Vendor Approval

We hereby request for Notice of No Objection from the Project Manager (GC) for the selection of
vendor/sub-contractor as described below:

Date: DD-MMM-YYYY
Customer: Bangalore Metro Rail Corporation Limited (BMRCL)
Contract: 5RS-DM

Product/Item name for
which approval is
required:

System O Subsystem [ Equipment [ | Service ] | Others O

Proposed vendor name:

Vendor’s contact data: Postal address :

Contact person name:

E-mail address:

Telephone:

Mobile:

Fax:

Company website:

Company Profile

(Brief introductory
description, business
areas)

Manufacturing Plant for
proposed product/item

Detailed Product Please see Annex 1
Information

Manufacturing Supply Please see Annex 2
Records

Commitment Declaration | Please see Annex 3
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Vendor’s Production
capacities and facilities
with their location

Organisation structure for
this product/item

Certification to
international standards
ISO, IRIS, OHSA...etc

Time limit of the project

Reason that motivates
the proposal

National production or
imported

Is Product/item belongs (if Yes, provide compliances to ERGS 1.3)
to table-1C/1D of ERGS ?

Proposed percentage of
local content

Energy Efficiency

According to ERGS clause 1.3 and ERTS clause 5.1.2, 5.1.3, 5.1.4 and 5.1.5 BEML hereby submit the
information given in the above table for Project Manager’s review and Approval.

Yours Sincerely,
Mr. ----
Project Manager

BEML



Annex 1

1. Detailed description of the product.

2. List of detailed product (components) information:

z

Product

Type

Name of OEM

Address of OEM

Additional information

©0|ND U AW N2

[N
©




Annex 2

The product shall be a state of the art and of proven design and meet the following:

Manufacturing and supply of equipment /sets / components shall have been in use and have
established their satisfactory performance and reliability on at least three mass rapid transit
systems in commercial / revenue service over a period of three years or more (in each MRTS)
either outside the country of origin in three different countries (FORMAT-A) or in MRTS in India
(FORMAT-B).

Manufacturing and supply of equipment /sets / components used in existing Rolling Stock in MRTS
in India do not get automatically qualified for use unless specifically approved by the Project
Manager for this project.

If required by the Project Manager, certificate of satisfactory performance for a period of three
years or more from the Metro operators. Where similar sub-systems of a different rating are
already proven in service as per the above criteria then the design shall be based on such sub-
systems.

The number of years in commercial / revenue service and operation for the above requirements
shall be calculated as on the contracted Key Date No. 3.1 corresponding to ‘Pre-Final Design
Completion.

In case the Contractor proposes to use sub-system(s) that do not fulfil all criteria described in ERTS 5.1.2,
then the Contractor shall furnish sufficient information to prove the basic soundness and reliability of
the offered sub-system(s) for review of the Project Manager.



FORMAT-A :

SI. Manufacturing Type of Year of | Qty.per | Carsper | No.of Qty of cars | Yearsin Rolling Stock Country End user / Country/
No. | Plant location eq. Supply | Trainset | Trainset | Trainsets | supplied Revenue Manufacturer | Of Supply Metro Line City
Service
FORMAT-B :
SI. Manufacturing Type of Year of | Qty.per | Carsper | No.of Qty of cars | Yearsin Rolling Stock Country End user / Country/
No. | Plant location eq. Supply | Trainset | Trainset | Trainsets | supplied Revenue Manufacturer | Of Supply | Metro Line City

Service




[VENDOR’S LETTER HEADER]

Annex 3

Vendor’s Declaration

To whomsoever it may concern:

We hereby declare that we, [Name of the Company] will supply [Product Name] to BEML for Contract No.
5 RS-DM made between Bangalore Metro Rail Corporation Ltd. (BMRCL) and BEMIL.

We hereby further declare that we shall supply requisite quantity of spares indicated in the Contract, and if
additional procurement of spares is required by BMRCL after the expiry of Contract Period, we shall make direct
quotation of such spares to the BMRCL. Such quotation shall supersede any contract which we have with
M/s BEML Limited, whether express or implied.

Signature:

Name:
Designation:
Company:
Stamp/seal



ANNEURE-2 OF PTS

ﬂ m TECHNICAL OFFER Project
‘ SUBMITTALS CHECK SHEET BMRCL 5RS DM
Aggregate: Electrical Panels PTS DOC No.: GR/TD/6942

BEML Enquiry/ RFQ Reference:

SL.NO.

DETAILS

SUBMITTED

NOT
SUBMITTED

DOC. REF

Complete Technical Offer for Electrical Panels
along with technical description, specification
drawings, weight and power consumption
details.

O

O

Supporting documents for qualification criteria
as per Clause 4.2.

O

O

Duly filled and signed (along with company
seal) Vendor approval Documents including
QAP, ITP, company profile with infrastructure
facilities, product range etc., as per Clause 4
and Annexure-1 (refer Clause 27)

Duly filled and signed Annexure-2 of PTS.
(Refer Clause 27)

Clause-wise compliance against the PTS (refer
Clause 27)

Clause-wise compliance to ERTS & ERGS
(refer Clause 27)

Spares technical offer along with LCC

Project Management Plan and CV’s of
personnel of the team

O Oo|o|o| O

O Oo|o0o|o| O

Note : Incomplete submissions are liable for Rejection.

Signature of the Bidder with Seal




TY OF BEML & CONTAINS CONFIDENTIAL

REQUIRED

FROM PLM, PHYSICAL S|

COPY RIGHT & CONFIDENTIAL

N1

N2
.\07

N3
0.1

N&
0\7

N7
1\6/ 0.

N8

VARV
W | SN NN

N9
/

N10
\5/ 6

N11
{y 12

VA
NV

s
= —
MME
g12|¢g
x| <>
ol>|wv
SURFACE

[ROUGHNESS

8 7 6 5 4 3 2 1
MACHINING DEVIATIONS RANGE 0-6]6-30]30-120 [120 - 315 [315-1000 ]1000-2000 |2000-4000 |ABOVE 4000 RA
FOR LINEAR DIMENSIONS TOLERANCE | 01 | =02 03 05 0.8 12 2 3 ~
| FOR DIMENSIONAL TOLERANCES OF SHEET METAL PARTS AND WELDED STRUCTURES, REFER STD. RD-227
UNSPECIFIED TOLERANCE FOR LINEAR AND ANGULAR DIMENSIONS REF. IS 2102 (PT-1) (MEDIUM) QUALITY OF WELD JOINTS REF, RD 230 MEDIUM
m m m VALUES OF SURFACE TEXTURE SHALL BE AS PER COMPANY STD DS. 1012.C
WELDING SHALL BE CARRIED OUT AS PER IS: 959596 STATUS
2| o
673045DM,673008DM SWITCH & SOCKET OUTLET
|UNCONTROLLED COPY 35| 1 |s732130m 5P, 16A, MYRIUS SERIES ASSY MAKE: LEGRAND
BOTTOM VIEW TOP VIEW 34| 1 |CH16 IN3059 CAM SWITCH ASSY MAKE: K&N
_ 33| 1 [04.032.518(3A1B,green) PUSH BUTTON + AUX BLOCK ASSY MAKE: EAO
392 790 (2NO/1NO+1NC) :
32| 2 |MDD26—16N18B |DIODE ASSY MAKE: 1XYS
n * 31| 2 | 4656 N FAN ASSY QQEKE:NOETBEMSPAPST
- - 30| 1 KH-9015—-PBL LIMIT SWITCH ASSY MAKE: KOINO
== |
0 ! % 29| 1 |110M50 SPECIAL |veemve- weo VT ASSY MAKE: CGS
— CABLE GLAND & GLANDNUT .
_ 3% 5 28| 2 [110M63 SPECIAL |meon i wes ASSY MAKE: CGS
0 ) D 27| 1 |ty | TERMINAL BLOCK (TB4) ASSY MAKE: PHOENIX
48 o L“ﬁ @ 26 | 1 [281-665/281-401(50P) TERMINAL BLOCK (TB3) ASSY MAKE:WAGO
ép:,@ r__ﬁ @ 25| 1 [2002-1301(123P)| TERMINAL BLOCK (TB2) ASSY MAKE:WAGO
T - 24| 1 |2002-1301(123P)| TERMINAL BLOCK (TB1) ASSY MAKE:WAGO
ia ] E]& 23 22 [1.209.3200.50 |PLASTIC GLAND (M32x1.5) ASSY MAKE: HUMMEL
CONNECTOR (MALE INSERT+FEMALE INSERT+ .
Ea T 22 [ 11 [ HAN 108 DD HOUSING+HOOD(2 TOP HOLE)+PINS) ASSY MAKE: HARTING
- — L-—ﬁ 21111 | S2C—H6R AUXILIARY  SWITCH ASSY MAKE: ABB
@ U Ea :j r:.ﬁ g 20| 4 | s201MT—C10UC IMCB, 1P, 10A C CURVH ASSY MAKE: ABB
o / 19 | 1 |s201MT-ceUC |MCB, 1P, A C CURVE ASSY MAKE: ABB
m“ J& ® 18 | 4 | S201MT-C3UC_|MCB, 1P, 3A C CURVE ASSY  MAKE: ABB
@—:j—ﬂ} 1 17 | 1 S201MT-C2UC [MCB, 1P, 2A C CURVE ASSY MAKE: ABB
@ C -\@ 16| 1 |szoimT—ciuc |MCB, 1P, 1A C CURVE ASSY MAKE: ABB
”WTJ 6 15| 3 |S800+AUX AUX CONTACT FOR S800 ASSY MAKE: ABB
”I bl | 3% ,,,,, 1L -@® 14| 2 [S8035-K80 [MCB,80A,3P,K CURVE ASSY  |MAKE: ABB
t:ij @ 13 1 [SB0O3S—K10 MCB, 10A,3P,K CURVE ASSY MAKE: ABB
U Eﬂl} 12| 1 |ount-Ps/1ac/24p¢/5|DC—DC CONVERTER ASSY MAKE: PHOENIX
| | 11| 2 222 C200C i e Cre, Toa ASSY MAKE: ABB
FRONT VIEW LEFT VIEW ] Nl R il L R 2 S
- - 9 6 [CT-MVS.21 TIMER RELAY ASSY MAKE: ABB
° i 8 | 6 |LADN226 AUXILIAY CONTACT ASSY MAKE: SCHNEIDER
7 | 6 [LC1DT256FD 5207 [ MAGNETIC CONTACTOR ASSY MAKE: SCHNEIDER
6| 87| vo3 RELAY SOCKET ASSY MAKE: MORSSMITT
5 | 87 | bp—u204Nn—KL RELAY ASSY MAKE: MORSSMITT
BOTTOM VIEW 4 | 79 | EA103BF EGD | RELAY SOCKET ASSY MAKE: MORSSMITT
NOTE: 3 | 79 [sr400 115 E6 s v F1| RELAY ASSY MAKE: MORSSMITT
1. PAINTING SPECIFICATION & PROCESS SHALL BE AS PER THE APPROVED PAINTING SPECIFICATION PROVIDED BY BEML. 2 1 PANEL A‘S‘ 304 t=2
2. ALL SHARP EDGES TO BE SMOOTHENED AND GROMMETS TO BE PROVIDED AT EDGES IN THE PANEL.
ALL THE CABLES ARE TO BE PROPERLY SECURED WITH PROTECTIVE SLEEVES. 1 1 BOX AISI 304 t=2
3. THE SPECIFICATION, QUANTITY AND LOCATION efc., OF COMPONENTS SUCH AS RELAYS, CONTACTORS, MCB, TB's efc., CorPANY ST0/15 | Wi kg
PROVIDED IN THE BOM OF THE DRAWINGS WILL UNDERGO SOME CHANGE DURING FINAL 45 1 PANEL DOOR COVER ASSY T=2 SL.No. | aTY PART / STOCK No. DESCRIPTION SIZE — 19
DESIGN FREEZE / PROTO TRAIN& DESIGN DOCUMENT BY DMRC. THE SUBCONTRACTOR SHALL MATERIAL
ABSORB THOSE DESIGN CHANGES WITHOUT ANY ADDITIONAL COST TO BEML. 44 —
4. MATING PART OF HARTING CONNECTOR, CODE PINS & HOODS TO BE SUPPLIED BY THE VENDOR. 12 FARTH PAD ASSY ME—20MM /\ PRODUCT BMRCL 5RS-DM METRO CARS
5. THE CABLE MARKERS PROVIDED SHALL BE FIRE RETARDANT & HEAT SHRINKABLE TYPE. 43 1 COMPANY NAME PLATE AISI 304 0.eT REF DRG
6. THE CABLE MARKERS SHALL BE PROTECTED AGAINST FADING BY PROVIDING AC RYL MATERIAL
FIRE RETARDANT HEAT SHRINKABLE CLEAR SLEEVES. 42 |1 PROTECTION COVER =3
7. ALL CABLE SIZES SHOULD BE PROPERLY CRIMPED /\ M APPD| M.SADHASIVAM 10.10.2024
. 41 TrSATORAC L ST ) S B ROV 08 P, 10 41 [ 4 [ oo-ma-s0-24 [ HINGE ASSY o nsaomasvan Trwm
9. LED LIGHTS TO BE PLACED PROPERLY IN SUCH A WAY THAT ALL COMPONENTS ARE LIGHT SUPPLIER SCOPE TREAT. . —
40 | 4 LED LIGHT ASSY TITLE V. SARANYA
ILLUMINATED. tHkD | V. 10.10.2024
10. ALL ITEMS, CABLE ACCESSORIES USED IN PANELS SHALL CONFORM TO EN45545, HL3. SEE NOTE 9 /\ EDB PANEL VSARANYA 10202t
11, THE GOLD PIN CONTACT TO BE PROVIDED FOR ALL SHIELD CABLES(CORE+SHEILD). 39| 3 LOCKING DEVICE ASSY AB—2401-2 DRWN) V. -
12. PART NO & QUANTITY WILL BE FINALISED DURING DESIGN STAGE WITHOUT ADDITIONAL COST TO BEML . SCALE | —] SHEET | Wt.(Kg)
13. IN THE TRAIN SIDE, EDB PANEL DOOR OPENING SHALL BE LEFT SIDE 3812 PMF 100444 PROTECTIVE VENT ASSY MAKE: GORE /\ (DME CAR) NTS | @ 1 0F 1 -
14. BASED ON THE CABLE SIZES (FOR CABLE ENTERING TO THE EDB PANEL FROM TRAIN SIDE), SUITABLE GLANDS TO BE PROVIDED DRG No
15. TERMINAL BLOCKS OF GREEN YELLOW COLOR TO BE USED FOR OV/RETURN PATH CONNECTION & 37| 2 17-4111350C (Green)| INDICATOR GREEN, 1P ASSY MAKE: EAO BEMI_ LIMITED ALT
QTY WILL BE FINALISED DURING DESIGN STAGE
36 [ 2 | 17-4111300c (Red) | INDICATOR RED, 1P ASSY MAKE: EAO A HEE g @ M 507-21713
8 7 6 5 | 4 | 3 2 | 1
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SURFACE

ROUGHNESS

7 6 5 4 3 2 1
MACHINING DEVIATIONS RANGE 0-6|6-30(30-120 [120 - 315 [315-1000 [1000-2000 |2000-4000 |ABOVE 4000 RA
4 x318 110 100 FOR LINEAR DIMENSIONS TOLERANCE | £0.1 | 0.2 0.3 0.5 +0.8 12 +2 +3 ~
FOR DIMENSIONAL TOLERANCES OF SHEET METAL PARTS AND WELDED STRUCTURES, REFER STD. RD-227
UNSPECIFIED TOLERANCE FOR LINEAR AND ANGULAR DIMENSIONS REF. IS 2102 (PT-1) (MEDIUM) QUALITY OF WELD JOINTS REF, RD 230 MEDIUM
110 = VALUES OF SURFACE TEXTURE SHALL BE AS PER COMPANY STD DS. 1012.C.
. o ) = WELDING SHALL BE CARRIED OUT AS PER IS 9595-96 STATUS:
\@__ 3
o ° % % [ ]
& (15)
~
o
e}
™
A ¢ 4
o
2 (149
37 510 @
BOTTUM VIEW
584 525
-g—
e _g
if
& ﬁ . @:; 24| 2 |11.209.4000.50 | PLASTIC GLAND (M32x1.5) MAKE: HUMMEL
Yo} o o ]
i 23| 1 COMPANY NAME PLATE AlSI 304 0.67
3 22 | 1 PROTECTION COVER ACRYL =3
E? 21| 1 | PMF 100444 | PROTECTIVE VENT AcSy
20| 1 CABLE GLAND ASSY M350
191 1 EARTH PAD ASSY M6—20MM
18| 2 | 96-MA—-80—-24 | HINGE ASSY
171 2 LOCKING DEVICE ASSY AB—2401-2
37 510 LIGHT SUPPLIER SCOPE
16| 1 LED LIGHT ASSY SEE NOTE O
" s [ ws R ET
o
S | 14| 1 | KH-9015-PBL LIMIT SWITCH ASSY MAKE: KOINO
¥
13| 5 | 282-68] gEF;%“NMAML JLOER A, ASSY MAKE: WAGO
o CONNECTOR (MALE INSERT+FEMALE INSERT+ X
Q 12 2 HAN /72 DD HOUSING+HOOD(1 SIDE HOLE)+PINS) ASSY MAKE:  HARTING
11180 | S2C—HBR AUXILIARY SWITCH ASSY MAKE: ABB
o ¢ 10 | 40 | s201MT-Cl0UC [MCB, 1P, 10A C CURVE  assy MAKE: ABB
4xD14 _~
' 9 | 7 | s201MT-CBUC  |MCB, 1P, 8A C CURVE ASSY MAKE: ABB
]
@@ 8 |26 | S201MT-C3UC |MCB, 1P, 3A C CURVE ASSY MAKE: ABB
1P VIEY 7 | 2 | S201MT-C2UC [MCB, 1P, 2A C CURVE ASSY MAKE: ABB
[UNCONTROLLED COPY 6 | 3 |s201MT—ciuc |MCB, 1P, 1A C CURVE ASSY MAKE: ABB
NOTE:
S | 2 |DS201T C20 A30[{MCB, 20A, 30mA ASSY MAKE: ABB
1. PAINTING SPECIFICATION & PROCESS SHALL BE AS PER THE APPROVED PAINTING SPECIFICATION PROVIDED BY BEML.
2. ALL SHARP EDGES TO BE SMOOTHENED AND GROMMETS TO BE PROVIDED AT EDGES IN THE PANEL. 4 S [5ST3 010(5SU1,2P)l MCB AUX FOR 2P ASSY MAKE: SIEMENS
ALL THE CABLES ARE TO BE PROPERLY SECURED WITH PROTECTIVE SLEEVES.
3. REFER TO DRG No0.507—21777 SHEET 2 OF 2 FOR INTERNAL PANEL WIRING. 3 S |9SUT154—=/KKT10| MCB 2P, 10A, 10mA ASSY MAKE: SIEMENS
4. THE CABLE MARKERS PROVIDED SHALL BE FIRE RETARDANT & HEAT SHRINKABLE TYPE.
5. THE CABLE MARKERS SHALL BE PROTECTED AGAINST FADING BY PROVIDING 2 1 BOX AIS| 304 t=2
FIRE RETARDANT HEAT SHRINKABLE CLEAR SLEEVES.
6. THE CABLE TIES USED FOR SECURING THIS CABLE SHOULD BE OF FIRE RETARDANT TYPE. 1 1 PANEL AIS| 304 t=2
7. ALL CABLES SHOULD BE PROPERLY CRIMPED WITH LUGS & FERRULES
8. GOLD PINS TO BE PROVIDED FOR ALL SHIELDED CABLES. PRODUCT BMRCL SRS_DM METRO CARS
9. TORQUING MARK TO BE ENSURED FOR TERMINATIONS
10. TORQUE CHECK SHEET TO BE PROVIDED ALONG WITH THE ITEM REF DRG
11. ALL MATERIALS USED IN MCB PANEL SHALL CONFORM TO FIRE SAFETY REQUIREMENTS OF
EN 45545 PART 1 TO 7(CATEGORY 4-A, HAZARD LEVEL HL3) :::TER'AL
12. THE SPECIFICATION, QUANTITY AND LOCATION etc., OF COMPONENTS SUCH AS RELAYS, /\ TREAT. APPD| M.SADHASIVAM 07.10.2024
VL UNDERGO. SOME "CHANGE DURING. FINAL DESION. FREEZE /' PROTONTRAIN & NG SURFACE REVD
DESIGN DOCUMENT BY BMRC. THE SUBCONTRACTOR SHALL ABSORB THOSE DESIGN CHANGES TREAT. M.SADHASIVAM 07102024
WITHOUT ANY ADDITIONAL COST TO BEML. TITLE cHkD | V.SARANYA 07.10.2024
13. MATING PART OF HARTING CONNECTOR, CODE PINS & HOODS TO BE SUPPLIED BY THE VENDOR. /\ MCB PANEL
14. LED LIGHTS TO BE PLACED PROPERLY IN SUCH A WAY THAT ALL COMPONENTS ARE DRWN| V.SARANYA 07.10.2024
ILLUMINATED. SCALE SHEET Wt.(Kg)
15. BASED ON THE CABLE SIZES (FOR CABLE ENTERING TO THE EDB PANEL FROM TRAIN SIDE) (DME CAR) 110 E@ 10F 1 B
SUITABLE GLANDS TO BE PROVIDED TE
16. TERMINAL BLOCKS OF GREEN YELLOW COLOR TO BE USED FOR OV/RETURN PATH o ALT
CONNECTION & QTY WILL BE FINALISED DURING DESIGN STAGE — =5 Ts E‘a BEML LIMITED 507_21777 /)\
-NU. < T | a NEW FRONTIERS. NEW DREAMS

2

1

rava
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SURFACE

[ROUGHNESS

8 7 6 5 4 [ 3 2 1
MACHINING DEVIATIONS RANGE 0-6[6-30]30-120 [120 - 315 [315-1000 [1000-2000 |2000-4000 |ABOVE 4000 RA
FOR LINEAR DIMENSIONS TOLERANCE | 01 | %02 03 05 08 12 2 3 ~
FOR DIMENSIONAL TOLERANCES OF SHEET METAL PARTS AND WELDED STRUCTURES, REFER STD. RD-227
UNCONTROLLED COPY UNSPECIFIED TOLERANCE FOR LINEAR AND ANGULAR DIMENSIONS REF. IS 2102 (PT-1) (MEDIUM) QUALITY OF WELD JOINTS REF, RD 230 MEDIUM
VALUES OF SURFACE TEXTURE SHALL BE AS PER COMPANY STD DS. 1012
WELDING SHALL BE CARRIED OUT AS PER IS 959596 STATUS
25 35
34| 2 DIODE 20A ASSY
= e -
N cltaens 5 33 | o |PTO-QUATTRO TERMINAL BLOCK FOR 20A DIODE ASSY MAKE: PHOENIX
A (3212934) :
. ; 3211 [Hv-ue(13p) TERMINAL BLOCK, TB7 ASSY MAKE: PHOENIX
’ i . 1 FOO0RT
pu—— 31| 1 |rueP)RBO-IOKCER) TERMINAL BLOCK, TB6 ASSY MAKE: PHOENIX
X : 30 | 1 |HV=M6B(18P) TERMINAL BLOCK, TBS ASSY MAKE: PHOENIX
Cb ’ 281-665/281-401 DIODE :
29 | 80 / TERMINAL BLOCK. TB4 ASSY MAKE: WAGO
. 28 | 82 20021301 TERMINAL BLOCK, TB3 ASSY MAKE: WAGO
16 @ 27 | 77 |2002-1301 TERMINAL BLOCK, TB2 ASSY MAKE: WAGO
15 L3 26 | 78 |2002-1301 TERMINAL BLOCK, TB1 ASSY MAKE: WAGO
12 " (10) 8 25 | 7 |HAN 108 DD v rroonls o voreremey ASSY MAKE: HARTING
i (a2
h400 11 | 6 — 24 | 1 |LRD226 OVERLOAD RELAY ASSY MAKE: SCHNEIDER
1500
222D  — 23| 6 |Lannaze AUXILIAY CONTACT BLOCK| — ASSY MAKE: SCHNEIDER
_______________ 13 22| 1 |LADN406 AUXILIAY CONTACT BLOCK ASSY MAKE: SCHNEIDER
__________ 20 - 14 21| 1 |Lc1DB56FD S207 | MAGNETIC CONTACTOR ASSY MAKE: SCHNEIDER
%@\ - 20 | 3 |LC1D256FD S207 | MAGNETIC CONTACTOR ASSY MAKE: SCHNEIDER
19 9 o
E :ﬂ I ] 36 19 | 3 |LC1DT256FD S207 | MAGNETIC CONTACTOR ASSY MAKE: SCHNEIDER
= [T+
K 18 | 29 |v23 RELAY SOCKET ASSY MAKE: MORSMITT
°
& 17 | 29 | D—U204N—KL | RELAY ASSY MAKE: MORSMITT
° id
e — L] - . 16| 5 | 55T3 010 MCB AUX FOR MCB 2P,10A ASSY MAKE: SIEMENS
@/ D N 15| 5 [5SU1154—7KK10| MCB, 2P, 10A, 10mA ASSY MAKE: SIEMENS
S201MT—C20UC MCB + REMOTE MODULE
? ﬁ 413 S2C-CM1 * 1P, 20A, C CURVE, 10KA ASSY MAKE: ABB
AOE 360 _
49 | SECTION K-K 13 |4 [RROIME-CTOUC 4 | 18 a e Curve, ToKka ASSY MAKE: ABB
SECTION J-J 39 SIDE VIEW (DOOR PLATE) S ALYJX\UAYRY CONTAE;T FOR
12 S800— AUX MAKE: ABB
(MAIN PLATE) @) —~— 2 ASSY
11 2 |S8035—K80 MCB,80A,3P,K CURVE ASSY MAKE: ABB
1 — MCB, 1P, 6A C CURVE ASSY MAKE: ABB
o4 S20TMT—CoUC ' ' 10 | 33 |S2C—H6R AUXILIARY SWITCH ASSY MAKE: ABB
i STS t=2
53 BRACKET HANGER 9 | 2 |DS201T C20 A30| MCB, 2P, 20A, 30mA ASSY MAKE: ABB
52 1 COMPANY NAME PLATE 0.6T
AISI 504 8 | 1 [s203MT—K32 MCB,32A,3P,K CURVE ASSY MAKE: ABB
511 2 [P 15 200x120 HANDLE STS 7 | 1 |sz201MT-C16UC MCB, 1P, 16A C CURVE ASSY MAKE: ABB
4 ~MA—80—
o0 96-MA-80-24 HINGE ASSY 6 | 23 [s201MT—ciouc | MCB, 1P, 10A C CURVE ASSY MAKE: ABB
49| 3 AB—2401-2 LOCKING DEVICE
ASSY 5 | 3 |sooimr—c3ue MCB, 1P, 3A C CURVE ASSY MAKE: ABB
48| 1 PROTECTION COVER ACRYL t=3 4
NOTE: S [S201MT-C2UC MCB, 1P, 2A C CURVE ASSY MAKE: ABB
2 .
1. PAINTING SPECIFICATION & PROCESS SHALL BE AS PER THE APPROVED PAINTING SPECIFICATION PROVIDED BY BEML. 47 PME 200444 PROTECTIVE VENT ASSY MAKE: GORE 3 5 EARTH PAD AlSI 304 M6—20mm
2. ALL SHARP EDGES TO BE SMOOTHENED AND GROMMETS TO BE PROVIDED AT EDGES IN THE PANEL. CABLE GLAND & GLANDNUT .
ALL THE CABLES ARE TO BE PROPERLY SECURED WITH PROTECTIVE SLEEVES. 46 | 1 |110M63 SPECIAL METALLLIC, M63 ASSY MAKE: CCS 2 1 BOX AISI 304 t=2
. CABLE GLAND & GLANDNUT
3. THE SPECIFICATION, QUANTITY AND LOCATION efc., OF COMPONENTS SUCH AS RELAYS, CONTACTORS, MCB, TB's efc., 45| 2 [110M50 sPEciAL ASSY MAKE: CGS
PROVIDED IN THE BOM OF THE DRAWINGS WILL UNDERGO SOME CHANGE DURING FINAL DESIGN FREEZE / PROTO TRAIN AQE;@LESSV’E;ATES 1 1 PANEL AISI 304 t=2
& DESIGN DOCUMENT BY DMRC. THE SUBCONTRACTOR SHALL ABSORB THOSE DESIGN CHANGES WITHOUT ANY ADDITIONAL 44| 1 |QUINT-PS/1AC/24DC/S - ASSY MAKE: PHOENIX SL
4. MATING PART OF HARTING CONNECTOR, CODE PINS & HOODS TO BE SUPPLIED BY THE VENDOR. FOR REMOTE CIRCUIT BREAKER) No. | QTY | PART NO. DESCRIPTION MATERIAL REMARKS
5. ?SSTCL%LEE::'RKERS PROVIDED SHALL BE FIRE RETARDANT & HEAT SHRINKABLE TYPE. 45| 2 |MDD26-16NTB PIebE ASST MAKE: IXYS PRODUCT BMRCL 5RS-DM METRO CARS
SWITCH (ZNO + 2NC, ; -
6. THE CABLE MARKERS SHALL BE PROTECTED AGAINST FADING BY PROVIDING 42 | 1| CH16 IN3059 ASSY MAKE: K&N
FIRE RETARDANT HEAT SHRINKABLE CLEAR SLEEVES. 2 POSITIONS) REF DRG
7. ALL 1.5SQ.MM, 6SQ.MM & 16SQ.MM CABLE SHOULD BE PROPERLY CRIMPED WITH FERRULES TB’s. 41 1| 704.032.518(3A1B,green) PUSH BUTTON+AUX BLOCK ASSY MAKE: EAO MATERIAL
8. AIR TURBULATOR(AC AXIAL COMPACT FAN) SHALL BE PROVIDED INN EDB PANEL TO ACHEIVE UNIFORM COOLING. TEAT
LOCATION FOR INSTALLATION SHALL BE DECIDED ACCORDINGLY. 40| 2 |4656 N FAN ASSY MAKE: EPM PAPST] TREAT. APPD | M SADHASIVAM 16.10.2024
9. LED LIGHTS TO BE PLACED PROPERLY IN SUCH A WAY THAT ALL COMPONENTS ARE ILLUMINATED. SEE NOTE.8 SURFACE Rv0 | M.SADHASIVAM p—
10. ALL ITEMS, CABLE ACCESSORIES USED IN PANELS SHALL CONFORM TO EN45545, HL3. 4 LIGHT SUPPIER SCOPE TREL . —
11. THE GOLD PIN CONTACT TO BE PROVIDED FOR ALL SHIELD CABLES(CORE+SHEILD). 39 LED LIGHT ASSY SEE_NOTE.9 (HkD | V.SARANYA 16.10.2024
Z E:E;S':; i ?TZAEL:RZLLLUSIET ;IZC::?G [?_L:)r::join:NBEST:;;WzLT:oUT ADDITIONAL COST TO BEML 38 1 KH—9015—PBL LIMIT SWITCH ASSY MAKE: KOINO EDB PANEL DRWN| V.SARANYA 16.10.2024
. SCALE SHEET | wtiKg)
14. BASED ON THE CABLE SIZES, SUITABLE GLANDS TO BE PROVIDED 1 |17-411130DC INDICATOR RED(1P) MAKE: EAO. DIA:16MM (TE EAR) @('
15. TERMINAL BLOCKS OF GREEN YELLOW COLOR TO BE USED FOR OV/RETURN PATH CONNECTION & 3/ 1 |1/=411155DC INDICATOR GREEN(TP) ASSY ) ’ ) DL\IGTS —I[10F1 -
QTY WILL BE FINALISED DURING DESIGN STAGE o ALT
36 1 673045DM,673008DM SWITCH & SOCKET OUTLET MAKE: LEGRAND
673213DMA 5P, 16A, MYRIUS SERIES ASSY : BEML LIMITED
e e 1 B DT 507-21774 |/
8 7 6 5 4 [ 3 2 [ 1 i
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APP.328

NOTE:

MACHINING DEVIATIONS
FOR LINEAR DIMENSIONS

RANGE 0

-6 |6 - 30|30 - 120

120 - 315

315-1000

1000-2000

2000-4000

ABOVE 4000 RA

TOLERANCE

+0.1

+0.2 +0.3

+0.5

+0.8

+1.2

*2

+3 ~

FOR DIMENSIONAL TOLERANCES OF SHEET METAL PARTS AND WELDED STRUCTURES, REFER STD. RD-227

UNSPECIFIED TOLERANCE FOR LINEAR AND ANGULAR DIMENSIONS REF. IS 2102 (PT-1) (MEDIUM)

QUALITY OF WELD JOINTS REF, RD 230 MEDIUM

VALUES OF SURFACE TEXTURE SHALL BE AS PER COMPANY STD DS. 1012.C.

WELDING SHALL BE CARRIED OUT AS PER IS: 9595-96

STATUS:

ROUGHNESS

1. PAINTING SPECIFICATION & PROCESS SHALL BE AS PER THE APPROVED PAINTING SPECIFICATION PROVIDED BY BEML
2. ALL SHARP EDGES TO BE SMOOTHENED AND GROMMETS TO BE PROVIDED AT EDGES IN THE PANEL.
ALL THE CABLES ARE TO BE PROPERLY SECURED WITH PROTECTIVE SLEEVES. UNCONTROLLED COPY
3. REFER TO DRG No0.507-21776 SHEET 2 OF 2 FOR INTERNAL PANEL WIRING.
40, 530 | 80 _ 4. THE CABLE MARKERS PROVIDED SHALL BE FIRE RETARDANT & HEAT SHRINKABLE TYPE.
, , 5. THE CABLE MARKERS SHALL BE PROTECTED AGAINST FADING BY PROVIDING
@ FIRE RETARDANT HEAT SHRINKABLE CLEAR SLEEVES.
6. THE CABLE TIES USED FOR SECURING THIS CABLE SHOULD BE OF FIRE RETARDANT TYPE. S
3 + : MAKE: WAGO
o 7. ALL CABLES SHOULD BE PROPERLY CRIMPED WITH LUGS & FERRULES S0 1 Dsi-esator) RESISTORS + TERMINAL BLOCK ASSY
. . BATTERY FUSE
« - 8. GOLD PINS TO BE PROVIDED FOR ALL SHIELDED CABLES. 29 | 2 |msrvi—ess (MICRO S/W) TO BE SUPPLIED AS LOOSE ITEM
9. TORQUING MARK TO BE ENSURED FOR TERMINATIONS 28 | 2 |GGG e 71EF250 | BATIERY FUSE TO BE SUPPLIED AS LOOSE ITEM
10. TORQUE CHECK SHEET TO BE PROVIDED ALONG WITH THE ITEM 271 1 | sni—wzss G LIMIT SWITCH NAKE. OMRON
11. ALL MATERIALS USED IN BCB SHALL CONFORM TO FIRE SAFETY REQUIREMENTS OF
EN 45545 PART 1 TO 7(CATEGORY 4—A, HAZARD LEVEL HL3) 6|2 BUSBAR t=6.0 Cu
U 12. THE SPECIFICATION, QUANTITY AND LOCATION etc., OF COMPONENTS SUCH AS RELAYS, 25| 4 SUPPORT 6.0 MS
CONTACTORS, MCB, TB’s etc.,— PART NO & QTY PROVIDED IN THE BOM OF THE DRAWINGS ; =05
WILL UNDERGO SOME CHANGE DURING FINAL DESIGN FREEZE / PROTO TRAIN & 241 NAME PLATE(TITLE) ASSY :
DESIGN DOCUMENT BY BMRC. THE SUBCONTRACTOR SHALL ABSORB THOSE DESIGN CHANGES | 2310 RIVET AL 932
WITHOUT ANY ADDITIONAL COST TO BEML.
22 ’ t=0.5
~ 13. MATING PART OF HARTING CONNECTOR, CODE PINS & HOODS TO BE SUPPLIED BY THE VENDOR. ! NAME PLATE(TITLE) ASSY
< 14. LED LIGHTS TO BE PLACED PROPERLY IN SUCH A WAY THAT ALL COMPONENTS ARE 21 1 M8 PLAIN WASHER AISI 304
& ILLUMINATED. 20| 1 |m8 SPRING WASHER AlSI 304
15. BASED ON THE CABLE SIZES (FOR CABLE ENTERING TO THE EDB PANEL FROM TRAIN SIDE)| 19| 1 |M8x16 HEX.BOLT ASS’Y AlSI 304
SUITABLE GLANDS TO BE PROVIDED 18| 1 |#20xL20xM8 EARTH PAD ASS'Y MS
o| 16. TERMINAL BLOCKS OF GREEN YELLOW COLOR TO BE USED FOR OV/RETURN PATH 71 2 LOCKING DEVICE ASS'Y
CONNECTION & QTY WILL BE FINALISED DURING DESIGN STAGE SIS , NAKE SOURIAU/
' 17. RESISTOR VALUES MENTIONED HERE MAY SUBJECT TO CHANGE & 16 ; MS3475w22-21p | CONNECTOR+PINS ASS’Y AMPHENOL
MAKER NAME PLATE SUBCONTRACTOR SHALL ABSORB THE SAME 15 -E&3s CABLE GLAND ASS’Y
650 14 |%sread| PMF100444 METAL VENT ASS'Y
13 MOUNTING PROVISION  |_ED LAMP BEML SCOPE
APP.328 40 530 80 EARTH TERMlNAI—(M8) TO BE PROVIDED (LIGHT SUPPLIER MAKE)
298 90 430 130 @@@@ 4—¢12 HOLES FOR MOUNTING| 12 MOUNTING PROVSON [ |EAT DETECTOR(LHD) BEM&%CMQK%E
& | 4 | | mé Eﬁ FOR M8 BOLT) 11| 1 |SuB37 HEATSINK ASS’Y
. 10| 1 |pD350N DIODE ASS'Y MAKE: INFENION
i 9 3 {RBS1E=HC (32478590} TERMINAL BLOCK ASS’Y MAKE: PHOENIX
W’ 8 | 1 |2002—1301(20P)| TERMINAL BLOCK ASS’Y MAKE: WAGO
7 | 1 |S2C—-H6R AUXILIARY CONTACT ASS’Y MAKE: ABB
6 | 1 [S201MT-C10UC | MCB, 1P, 10A ASS'Y MAKE: ABB
5| 1 [INs250 ISOLATION SWITCH ASS'Y MAKE: SCHNEIDER
C195S/1 10ET-U2 004 . .
o 4 | 1 |orci9ss/110ev—uz | CONTACTOR ASS’Y MAKE: SCHALTBAU
M) D M)
N o © 3 1 |MTDV4-U204+V23 MONITORING RELAY+SOCKET] ASS'Y MAKE: MORSSMITT
2| 1 COVER t=2.0 AlSI 304
1 BOX (740X650X330) t=2.0 AlSI 304
- COMPANY STD./IS | Wt. (Kg}
@ .Hi SL.No. | QTY PART / STOCK No. DESCRIPTION SIZE TATERIAL
k5
~ it
L /\ PRODUCT BMRCL 5RS-DM METRO CARS
\ TB1 B2 y, REF DRG
MATERIAL
/| I_I [ ¢ <+ /\ ?EéLT APPD| M. SADHASIVAM 07.10.2024
K I I ! ?g?;‘;“ REVD | M.SADHASIVAM 07.10.2024
110 15 57.5| 65_| 65_| 65_ | 65_| 65 | 150 /\ TTLE cHkD [ V.SARANYA 07.10.2024
ﬁ BATTERY EONTROL prRWN| V.SARANYA 07.10.2024
MINIMUM CLEARANCE FOR CABLE WIRING BOX TE EAR SCALE ﬂ'@ SHEET Wt.(Kg)
/\ ! NTS |— ToF 1| -
DRG No. ALT
ALT.NO. ECN NO/CHANGES E ; % g@mBEML LlMITED 507-21776
2

1
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\j\jl MACHINING DEVIATIONS RANGE 0-6]6-30|30-120 [120 - 315 |315-1000 |1000-2000 |2000-4000 |ABOVE 4000 RA
FOR LINEAR DIMENSIONS TOLERANCE | 01 | 202 03 05 +0.8 12 2 3 ~
K |U NCONTROLLED COPY FOR DIMENSIONAL TOLERANCES OF SHEET METAL PARTS AND WELDED STRUCTURES, REFER STD. RD-22%
J 330 UNSPECIFIED TOLERANCE FOR LINEAR AND ANGULAR DIMENSIONS REF. IS 2102 (PT-1) (MEDIUM) QUALITY OF WELD JOINTS REF, RD 230 MEDIUM
VALUES OF SURFACE TEXTURE SHALL BE AS PER COMPANY STD DS. 1012.C.
WELDING SHALL BE CARRIED OUT AS PER IS: 9595-96 STATUS:
F 0 TT T [17-411730DC TNDICATOR _RED(TD]
1 ! , _\ ! @ 54 T 7—a11713500 INDICATOR GREEN(1P) ASSY  |MAKE: EAO, DIATEMM
] ' et . MAKE: EBM PAPST
: ‘ 33| 2 | 4656 N FAN ASSY
— © : Cg] S [epBc) ) i USGEHET NSOUTPEPSER SCOPE
! ° ° ) ” - Sl I LED LICHT ASSY  |SEE NOTE 9
TH - 22310 : aif Il 311 1 | KH=9015—PBL LIMIT SWITCH ASSY MAKE: KOINO
@— L 3 .
) oo o0 30 | 1 [673045DM,6730080M |SWITCH & SOCKET OUTLET ASSY | MAKE: LEGRAND
& o O 6732130MA 5P, 16A, MYRIUS SERIES
3 Th2 - 20w  — 0% 29 1 1 |cH16 IN3059 SWITCH (2 NO + 2 NC ASSY MAKE: K&N
E @ ® 2 POSITIONS)
28 i 704,032.518(3@%31) PUSH BUTTON+AUX BLOCK ASSY MAKE: EAO
s
TB-3 - 2002-130174P) CONNECTOR (MALE INSERT+FEMALE INSERT+ .
@\"“ [ s 2707 HAN 108 DD HOUSING+HOOD(2 TOP HOLE+PINS)) ASSY MAKE: HARTING
“t : 26 | 1 |HV-MB(5P)+UKEN(3P) |TERMINAL BLOCK, TB7 ASSY MAKE: PHOENIX
@ 59 9 )
R i 2511 HV—M8(10P) TERMINAL BLOCK, TB6 ASSY MAKE: PHOENIX
0—F i |
- C 24 | 1 Hv-Me(15P)+HV-M8(3P)| TERMINAL BLOCK, TB5 ASSY | MAKE: PHOENIX
o= o ] ] s
0 ® J Coir= = | 23 | 50 | 281-665/281-401 DIODE TERMINAL BLOCK, TB4 ASSY MAKE: WAGO
35) . e
2 1: ° ° = 22 | 3 |2002-1301(74P) | TERMINAL BLOCK(TB1-TB3) ASSY MAKE: WAGO
1l s = S
g 1F © ﬂ 21| 2 |LADN226 AUXILIAY CONTACT BLOCK| ASSY MAKE: SCHNEIDER
2 2 |b - -
Zgi 20 | 1 |LADN406 AUXILIAY CONTACT BLOCK| ASSY MAKE: SCHNEIDER
zs 19 | 3 |LC1DT256FD S207 | MAGNETIC CONTACTOR ASSY MAKE: SCHNEIDER
2ig 18 2 | CT—MVS.21 TIMER RELAY ASSY MAKE: ABB
§§§ ° ° 17129 | v23 RELAY SOCKET ASSY MAKE: MORSSMITT
é é % 16 |29 |[D—-UZ204N—KL RELAY ASSY MAKE: MORSSMITT
§§§ 1515 | 5873 010 MCB AUX FOR MCB 2P,10A ASSY MAKE: SIEMENS
silg ] 14 | 5 [55U1154—7KK10 | MCB, 2P, 10A, 10mA ASSY MAKE: SIEMENS
2582 o AUXILIARY CONTACT FOR ]
S0 13| 2 |s800— AUX A ASSY MAKE: ABB
zg8 MCB , 80A, 3P K CURVE
2t¢dl o o7 ° ﬁ‘ = o ° 12 2 |S8035—K80 WITH AUXILIARY CONTACT ASSY MAKE: ABB
SEEY — ) S201MT—C20UC + MCB 1P, 20A, C CURVE, 10KA
E ; 2 2 F D) [N 2 S2C—CM1 (REMOTE CIRCUIT BREAKER, REMOTE MODULE) ASSY MAKE: ABB
Tezd S < \ — _ MCB 1P, 10A, C CURVE, 10KA .
é % E’ DE ‘ O | ° = 10 4 égglmwmouc * (REMOTE CIRCUIT BREAKER, REMOTE MODULE) ASSY MAKE: ABB
S gr § 9 38 | S2C—HBR AUXILIARY SWITCH ASSY MAKE: ABB
—ogg oo
5Fzs
Ezc8 8 | 2 |DS201T €20 A30 | MCB, 2P, 20A, 30mA ASSY MAKE: ABB
sl SECTION  J-J el s v SECTION K-k
SR (MAIN PLATE) FRONT VIEW J ¢ (ON0R Pl ATF) 7 | 4 |S201MT-C3UC MCB 1P, 3A, C CURVE ASSY MAKE: ABB
E@ 6 | 23 |S201MT—C10UC MCB, 1P, 10A ASSY MAKE: ABB
S 5 | 5 |s201MT-C68UC MCB, 1P, BA ASSY MAKE: ABB
mj 4 S201MT—-C2UC MCB, 1P, 2A ASSY MAKE: ABB
S [e| NOTE: 315 EARTH PAD AISI 304 | M6—20MM
= 1. PAINTING SPECIFICATION & PROCESS SHALL BE AS PER THE APPROVED PAINTING SPECIFICATION PROVIDED BY BEML. 5 1 BOX AS| 304 t=2.3
B 2. ALL SHARP EDGES TO BE SMOOTHENED AND GROMMETS TO BE PROVIDED AT EDGES IN THE PANEL.
= ALL THE CABLES ARE TO BE PROPERLY SECURED WITH PROTECTIVE SLEEVES.
3. THE SPECIFICATION, QUANTITY AND LOCATION etc., OF COMPONENTS SUCH AS RELAYS, CONTACTORS ! ! PANEL AISE 304 11=2.3
2> : : ’ ete., ’ ' 441 2 |PMF 200444 PROTECTIVE VENT ASSY MAKE: GORE
MCB, TB's etc., PROVIDED IN THE BOM OF THE DRAWINGS WILL UNDERGO SOME CHANGE DURING FINAL DESIGN % [aTY| PART NO DESCRIPTION MATERIAL REMARKS
= FREEZE / PROTO TRAIN & DESIGN DOCUMENT BY BMRC. THE SUBCONTRACTOR SHALL ABSORB 43 | 1 COMPANY NAME PLATE | AIS| 304 0.6T . :
[ || THOSE DESIGN CHANGES WITHOUT ANY ADDITIONAL COST TO BEML.
m%E 4. MATING PART OF HARTING CONNECTOR, CODE PINS & HOODS TO BE SUPPLIED BY THE VENDOR. 42 | 1 PROTECTION COVER ACRYL 3 RODUCT BMRCL 5RS-DM METRO CARS
2 5. THE CABLE MARKERS PROVIDED SHALL BE FIRE RETARDANT & HEAT SHRINKABLE TYPE.
N 6. THE CABLE MARKERS SHALL BE PROTECTED AGAINST FADING BY PROVIDING 41| 2 HANDLE AISI 304 Pl 15 200X120 REF ORG
gle FIRE RETARDANT HEAT SHRINKABLE CLEAR SLEEVES. MATERIAL
N 7. ALL 1.5SQ.MM, 6SQ.MM & 16SQ.MM CABLE SHOULD BE PROPERLY CRIMPED WITH FERRULES TB's. 40 | 4 | 96-MA—B0—24 HINGE ASSY M APPD |\ ¢ ADHASIVAM 6102024
z|3 8. AIR TURBULATOR(AC AXIAL COMPACT FAN) SHALL BE PROVIDED INN EDB PANEL TO ACHEIVE UNIFORM COOLING. SUREACE =
{> LOCATION FOR INSTALLATION SHALL BE DECIDED ACCORDINGLY. 39| 3 AB—2401-2 LOCKING DEVICE ASSY TREAT. REVD| M SADHASIVAM 16.10.2024
=[x 9. LED LIGHTS TO BE PLACED PROPERLY IN SUCH A WAY THAT ALL COMPONENTS ARE ILLUMINATED. TITLE HO| v SARANYA 00
A [10. ALL ITEMS, CABLE ACCESSORIES USED IN PANELS SHALL CONFORM TO EN45545, HL3. 33| 2 [110M63 SPEC|AL | CABLE GLAND & GLANDNUT MAKE: CGS : 10
géz 1. THE GOLD PIN CONTACT TO BE PROVIDED FOR ALL SHIELD CABLES(CORE+SHEILD). METALLIC, M63 ASST EDB PANEL DRWN[ v SARANYA 16.10.2024
= 12. PART NO & QUANTITY WILL BE FINALISED DURING DESIGN STAGE WITHOUT ADDITIONAL COST TO BEML 37| 2 |110M50 SPECIAL agkfu%p‘ugo& GLANDNUT ASSY MAKE: CGS (ME EAR) SCALE @n/l SHEET [ WtlKg)
s 13. LHD/SHD & ITS CONTROL UNIT MOUNTING LOCATION TO BE PROVIDED NTS —I[102 -
wlw|3| [14. BASED ON THE CABLE SIZES, SUITABLE GLANDS TO BE PROVIDED 36 | 2 |MDD26-16N1B DIODE ASSY MAKE: IXYS DRG No. ALT
£|2|Z| |15 TERMINAL BLOCKS OF GREEN YELLOW COLOR TO BE USED FOR OV/RETURN PATH CONNECTION & De—0C CONVERTER . BEML LIMITED
SURF;E QTY WILL BE FINALISED DURING DESIGN STAGE 35 | 1 QUINT-PS/1AC/24DC/8 (FOR REMOTE CIRCUIT BREAKER)| ASSY MAKE: PHOENIX ano| ec noscuanes |5 | B % g M 507—21775 0
1
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8 7 6 5 4 3 2 1
MACHINING DEVIATIONS RANGE 0-6]6-30]30-120 [120 - 315 |315-1000 [1000-2000 |2000-4000 |ABOVE 4000 RA
FOR LINEAR DIMENSIONS TOLERANCE | 01 | 202 03 05 08 12 2 3 ~
FOR DIMENSIONAL TOLERANCES OF SHEET METAL PARTS AND WELDED STRUCTURES, REFER STD. RD-227
UNSPECIFIED TOLERANCE FOR LINEAR AND ANGULAR DIMENSIONS REF. IS 2102 (PT-1) (MEDIUM) QUALITY OF WELD JOINTS REF, RD 230 MEDIUM
VALUES OF SURFACE TEXTURE SHALL BE AS PER COMPANY STD DS. 1012.C.
UNCONTROLLED COPY WELDING SHALL BE CARRIED OUT AS PER IS 9595-96 STATUS:
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e CODING KEY
= |e
S
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2 o GUIDE PIN
2
=[> o ® o
m%E = BMRCL 5RS-DM METRO CARS
= N L ) s L Ps A
M sisistatalatatstatels o DOCCGOOSI00D | REF DRG
% SB k - MATERIAL
HEAT APPD
=) b TREAT. MSADHASIVAM 16.10.2024
= [ SURFACE
> TREAT. REVD| M SADHASIVAM 16.10.2024
<IN TITLE
= A CHKD | V.SARANYA 16.10.2024
ﬁéz EDB PANEL DRWN[ v SARANYA 16.10.2024
= (ME EAR) SCALE @ﬂ SHEET | Wt.(Kg)
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