

**ADDENDUM -1**

BEML SRM Tender Ref : 6300039414 dated 29.03.2025

Tendered Item : Window Glass, Emergency Glass &amp; Cab Side Glass

Project : Standard Gauge High Speed Train Project.

1) Summary of Pre-Bid Meeting is enclosed.

<b>PRE-BID MEETING SUMMARY - CONDUCTED ON 07/04/2025 @ 1 PM</b>			
SL No.	Details	Query	BEML Response
1	Tender Due date Extension	M/s. Saint-Gobain India Pvt Ltd have requested for due date extension for preparation of Tender Documents and submission of the Bid	M/s. BEML have requested Bidders to participate in the Tender before due date considering the stringent time lines of the project.
2	NIT Conditions	-	<p>M/s. BEML once again discussed the NIT conditions in detail:</p> <p>DNP starts from the date of supply of materials and <b>ends after 30 months from the date of placement of trains into revenue service.</b></p> <p>Completion of DNP may please be considered tentatively by 30 Jun 2029.</p> <p>CAMC period will start after completion of DNP (i.e., tentatively from 01 Jul 2029 onwards).</p> <p>All ANNEXURE / APPENDIX of NIT</p> <p>Item details, Delivery Schedules, Technical Bid documents, Commercial Bid Evaluation &amp; CAMC conditions (Pg 3 to 9 of NIT)</p> <p>Offer / Bid validity for supply scope (2 TS &amp; Mock Up) and NRC should be 180 days from the date of Tender opening.</p> <p>Offer / Bid validity should be till June 2027 for the following:</p> <p>i) Unit Exchange Spares &amp; ii) CAMC</p> <p>PBG applicable. Please refer clause 11 &amp; 44</p>